DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 522 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPAN) TRI - STATE CONSTRUCTI ON, | NC.
SR 9 TO PARADI SE LAKE ROAD 19460 84TH AVE S 1525 E MARI NE VI EW DR 320 - 106TH AVE NE- - 98004- 57:
98A024 KENT WA 98032- 1240 P O BOX 3686
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981680388 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
670, 000. 00 525, 000. 00 675, 000. 00 630, 000. 00
2 CLEARI NG AND GRUBBI NG
55. 2000 ACRE 3, 700. 0000 3, 200. 0000 4, 000. 0000 3, 500. 0000
204, 240. 00 176, 640. 00 220, 800. 00 193, 200. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
46, 000. 00 50, 000. 00 40, 000. 00 50, 000. 00
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
332730. 0000 C.Y. 4.0000 2. 6500 2. 5000 2. 1500
1, 330, 920. 00 881, 734. 50 831, 825. 00 715, 369. 50
5 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
4295. 0000 C.Y. 3.5000 8. 0000 8. 0000 8. 0000
15, 032. 50 34, 360. 00 34, 360. 00 34, 360. 00
6 EMBANKMENT COMPACTI ON
282390. 0000 C.Y. 1. 1500 0. 5000 0. 2500 0. 5000
324, 748.50 141, 195. 00 70, 597. 50 141, 195. 00
DRAI NAGE
7 GRATE | NLET TYPE 2
23.0000 EACH 1, 600. 0000 1, 350. 0000 2, 000. 0000 950. 0000
36, 800. 00 31, 050. 00 46, 000. 00 21, 850. 00
8 CEMENT CONC. GUTTER
1000. 0000 L.F. 15. 0000 8. 0000 20. 0000 6. 0000
15, 000. 00 8, 000. 00 20, 000. 00 6, 000. 00
9 HEAVY LOOSE RI PRAP
38. 0000 TON 45. 0000 50. 0000 30. 0000 25. 0000
1, 710. 00 1, 900. 00 1, 140. 00 950. 00

10 QUARRY SPALLS
542. 0000 TON 25. 0000 30. 0000 20. 0000 21. 0000
13, 550. 00 16, 260. 00 10, 840. 00 11, 382. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 522 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPAN) TRI - STATE CONSTRUCTI ON, | NC.
SR 9 TO PARADI SE LAKE ROAD 19460 84TH AVE S 1525 E MARI NE VI EW DR 320 - 106TH AVE NE- - 98004- 57:
98A024 KENT WA 98032- 1240 P O BOX 3686
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981680388 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 UNDERDRAIN PIPE 8 IN. DI AM
4396. 0000 L.F. 8. 0000 7. 5000 9. 0000 8. 0000
35, 168. 00 32, 970. 00 39, 564. 00 35, 168. 00
12 FORCE ACCOUNT SUBGRADE DRAI N PREPARATI ON
EST.
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
13 SCHEDULE A CULV. PIPE 18 IN. DI AM
553. 0000 L.F. 27.0000 24.0000 25. 0000 26. 0000
14, 931. 00 13, 272.00 13, 825. 00 14, 378. 00
14 SCHEDULE A CULV. PIPE 24 IN. DI AM
599. 0000 L.F. 31. 0000 31. 0000 30. 0000 34. 0000
18, 569. 00 18, 569. 00 17, 970. 00 20, 366. 00
15  SCHEDULE A CULV. PIPE 36 IN. DI AM
20. 0000 L.F. 48. 0000 65. 0000 50. 0000 70. 0000
960. 00 1, 300. 00 1, 000. 00 1, 400. 00
16 CL. IV REINF. CONC. CULV. PIPE 15 IN. DI AM
161. 0000 L.F. 22.0000 30. 5500 30. 0000 24.0000
3,542. 00 4,918.55 4, 830. 00 3, 864. 00
17 CL. IV REINF. CONC. CULV. PIPE 18 IN. DI AM
40. 0000 L.F. 25. 0000 32. 4500 26. 0000 26. 0000
1, 000. 00 1, 298. 00 1, 040. 00 1, 040. 00
18 CL. IV REINF. CONC. CULV. PIPE 24 IN. D AM
326. 0000 L.F. 35. 0000 37. 4000 40. 0000 28.0000
11, 410. 00 12,192. 40 13, 040. 00 9, 128. 00
19 CL. V REINF. CONC. CULV. PIPE 24 IN. DI AM
116. 0000 L.F. 38. 0000 40. 0000 35. 0000 34. 0000
4,408. 00 4, 640. 00 4, 060. 00 3,944. 00
STORM SEVER
20 CATCH BASIN TYPE 2 48 IN. DIAM W TH DEBRI S CAGE
3.0000 EACH 2,700. 0000 2, 615. 0000 3, 000. 0000 2,500. 0000
8, 100. 00 7, 845. 00 9, 000. 00 7,500. 00
21 CATCH BASIN TYPE 2 54 IN. DIAM W TH FLOW RESTRI CTOR
3.0000 EACH 3, 500. 0000 3, 500. 0000 3, 500. 0000 2, 500. 0000

10, 500. 00 10, 500. 00 10, 500. 00 7,500. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Jun 25 1999

PS&E JOB NO: 98A024
CONTRACT NO: 005695
VERSI ON NO : 6

HWY : SR 522

TITLE : SR 522
SR 9 TO PARADI SE LAKE ROAD

REVI SION NO : 1

REG ON NO : 1
WORK ORDER# : 012091
------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------
SCARSELLA BROS. | NC
19460 84TH AVE S
KENT WA 98032- 1240

W LDER CONSTRUCTI ON COVPAN) TRI - STATE CONSTRUCTI ON, | NC.
1525 E MARI NE VI EW DR 320 - 106TH AVE NE--98004-57:
P O BOX 3686

PROJECT :iiﬁg?ap-oszz(ozs) SEATTLE WA 981680388 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
22 CATCH BASIN TYPE 1
39. 0000 EACH 900. 0000 720. 0000 750. 0000 600. 0000
35, 100. 00 28, 080. 00 29, 250. 00 23, 400. 00
23 CATCH BASIN TYPE 2 48 IN. DI AM
46. 0000 EACH 1, 700. 0000 1, 530. 0000 1, 600. 0000 1, 500. 0000
78, 200. 00 70, 380. 00 73, 600. 00 69, 000. 00
24 TESTI NG STORM SEVER Pl PE
19352. 0000 L.F. 1. 5000 1. 0000 0. 5000 1. 0000
29, 028. 00 19, 352. 00 9, 676. 00 19, 352. 00
25 CL. Il REINF. CONC. STORM SEVWER PIPE 12 IN. DI AM
147.0000 L.F. 22.0000 30. 3500 26. 0000 23. 0000
3, 234. 00 4,461. 45 3,822.00 3, 381. 00
26 CL. |V REINF. CONC. STORM SEWER Pl PE 15 IN. DI AM
142. 0000 L.F. 27.0000 30. 5500 33. 0000 27.0000
3, 834. 00 4,338.10 4,686. 00 3, 834. 00
27 CL. IV REINF. CONC. STORM SEWER Pl PE 18 IN. DI AM
803. 0000 L.F. 29. 0000 32. 4500 29. 0000 28. 0000
23, 287.00 26, 057. 35 23, 287. 00 22, 484.00
28 CL. IV REINF. CONC. STORM SEWER Pl PE 24 IN. DI AM
762. 0000 L.F. 34. 0000 37. 4000 37.0000 30. 0000
25, 908. 00 28, 498. 80 28, 194. 00 22, 860. 00
29 CL. V REINF. CONC. STORM SEWER PI PE 12 IN. DI AM
189. 0000 L.F. 25. 0000 30. 3500 31. 0000 31. 0000
4,725.00 5,736.15 5, 859. 00 5, 859. 00
30 SCHEDULE A STORM SEWER PI PE 12 IN. DI AM
11696. 0000 L.F. 18. 0000 18. 2500 19. 0000 18. 0000
210, 528. 00 213, 452. 00 222, 224.00 210, 528. 00
31 SCHEDULE A STORM SEVWER PI PE 18 I N. DI AM
4808. 0000 L.F. 24. 0000 24. 0000 23. 0000 23. 0000
115, 392. 00 115, 392. 00 110, 584. 00 110, 584. 00
32 SCHEDULE A STORM SEVER PI PE 24 | N. DI AM
906. 0000 L.F. 30. 0000 31. 5000 30. 0000 36. 0000
27, 180. 00 28, 539. 00 27, 180. 00 32, 616. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 522 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPAN) TRI - STATE CONSTRUCTI ON, | NC.
SR 9 TO PARADI SE LAKE ROAD 19460 84TH AVE S 1525 E MARI NE VI EW DR 320 - 106TH AVE NE- - 98004- 57:
98A024 KENT WA 98032- 1240 P O BOX 3686
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981680388 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
33 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
890. 0000 C.Y. 18. 0000 15. 0000 7.0000 8. 0000
16, 020. 00 13, 350. 00 6, 230. 00 7,120. 00
34 SHORING OR EXTRA EXCAVATION CL. A
L.S.
1, 100. 00 5, 000. 00 2, 000. 00 500. 00
35 GRAVEL BACKFILL FOR WALL
230. 0000 C.Y. 25. 0000 30. 0000 22.0000 22.0000
5, 750. 00 6, 900. 00 5, 060. 00 5, 060. 00
36 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-4.00 -4.00 -4.00 -4.00
37 SHAFT - 24 IN. DI AM
851. 0000 L.F. 50. 0000 79. 0000 80. 0000 62. 0000
42,550. 00 67, 229. 00 68, 080. 00 52, 762. 00
38 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
39  FURNI SHI NG AND | NSTALLI NG SOLDI ER PI LE - DOUBLE WL2X50
623. 0000 L.F. 150. 0000 43. 0000 80. 0000 44,0000
93, 450. 00 26, 789. 00 49, 840. 00 27,412.00
40  FURNI SHI NG AND | NSTALLI NG SOLDI ER PILE - WL2X230
228. 0000 L.F. 200. 0000 40. 0000 55. 0000 170. 0000
45, 600. 00 9, 120. 00 12, 540. 00 38, 760. 00
41  TI MBER LAGG NG
6. 0000 VBN 1, 000. 0000 3, 100. 0000 3, 000. 0000 950. 0000
6, 000. 00 18, 600. 00 18, 000. 00 5, 700. 00
42  PREFABRI CATED DRAI NAGE MATERI AL
359. 0000 S.Y. 5. 0000 25. 0000 5.0000 7. 5000
1, 795. 00 8,975. 00 1, 795. 00 2,692.50

43 CONCRETE FASCI A PANEL
9579. 0000 S. F. 15. 0000 14. 0000 23. 0000 20. 0000
143, 685. 00 134, 106. 00 220, 317.00 191, 580. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 522 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPAN) TRI - STATE CONSTRUCTI ON, | NC.
SR 9 TO PARADI SE LAKE ROAD 19460 84TH AVE S 1525 E MARI NE VI EW DR 320 - 106TH AVE NE- - 98004- 57:
98A024 KENT WA 98032- 1240 P O BOX 3686
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981680388 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
44  PERMANENT GROUND ANCHOR
30. 0000 EACH 2, 000. 0000 1, 875. 0000 2, 100. 0000 2, 400. 0000
60, 000. 00 56, 250. 00 63, 000. 00 72, 000. 00
45  PERFORMANCE TEST
3.0000 EACH 2, 000. 0000 450. 0000 500. 0000 1, 500. 0000
6, 000. 00 1, 350. 00 1, 500. 00 4, 500. 00
46  VERI FI CATI ON TEST - PERMANENT GROUND ANCHOR
L.S.
10, 000. 00 2, 500. 00 9, 000. 00 6, 000. 00
47 SO L NAIL
260. 0000 EACH 450. 0000 375. 0000 250. 0000 240. 0000
117, 000. 00 97, 500. 00 65, 000. 00 62, 400. 00
48  VERIFI CATION TEST - SO L NAIL
2. 0000 EACH 3, 000. 0000 1, 500. 0000 4, 000. 0000 2, 400. 0000
6, 000. 00 3, 000. 00 8, 000. 00 4, 800. 00
SURFACI NG
49 SHOULDER BALLAST
1486. 0000 TON 20. 0000 16. 0000 15. 0000 18. 0000
29, 720. 00 23, 776. 00 22, 290. 00 26, 748. 00
50 CRUSHED SURFACI NG BASE COURSE
28500. 0000 TON 12. 0000 12. 5000 11. 0000 12. 7500
342, 000. 00 356, 250. 00 313, 500. 00 363, 375. 00
51  CRUSHED SURFACI NG BASE COURSE FOR OPEN- CUT PI PE
1861. 0000 TON 15. 0000 16. 0000 20. 0000 18. 0000
27,915. 00 29, 776. 00 37, 220. 00 33, 498. 00
LI QUI D ASPHALT
52 ASPHALT FOR TACK COAI
87.5000 TON 320. 0000 230. 0000 225. 0000 250. 0000
28, 000. 00 20, 125. 00 19, 687. 50 21, 875. 00

53 ANTI - STRI PPI NG ADDI TI VE
EST.
52, 840. 00 52, 840. 00 52, 840. 00 52, 840. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999

CONTRACT NO: 005695 REGON NO : 1 AWARDED ON : Jun 25 1999

VERSI ON NO : 6 WORK ORDER# : 0L2091

W CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 522 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.
SR 9 TO PARADI SE LAKE ROAD 19460 84TH AVE S 1525 E MARI NE VI EW DR 320 - 106TH AVE NE- - 98004- 57:
98A024 KENT WA 98032- 1240 P O BOX 3686

PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981680388 EVERETT WA 982011927 BELLEVUE WA 980093686

COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI
54 CRACK SEALI NG

EST.
5, 600. 00 5, 600. 00 5, 600. 00 5, 600. 00
55 PLANI NG Bl TUM NOUS PAVEMENT
12300. 0000 S. Y. 5. 0000 3. 0000 3. 0000 3. 0000
61, 500. 00 36, 900. 00 36, 900. 00 36, 900. 00
56 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2:
4910. 0000 TON 32. 0000 29. 0000 35. 0000 30. 0000
157, 120. 00 142, 390. 00 171, 850. 00 147, 300. 00
57 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
28580. 0000 TON 29. 0000 28. 3000 36. 0000 30. 0000
828, 820. 00 808, 814. 00 1, 028, 880. 00 857, 400. 00
58 ASPHALT CONC. PAVEMENT CL. E PG 58-2:
19350. 0000 TON 28. 0000 27. 2500 28. 0000 26. 0000
541, 800. 00 527,287.50 541, 800. 00 503, 100. 00
59 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
41, 110. 00 41, 110. 00 41, 110. 00 41, 110. 00
60 COVWPACTI ON PRI CE ADJUSTMENT
CALC
17, 320. 00 17, 320. 00 17, 320. 00 17, 320. 00
61 SO L RESI DUAL HERBI Cl DE
344.0000 S. Y. 2.0000 2.0000 1. 0000 2.0000
688. 00 688. 00 344. 00 688. 00
62 RUMBLE STRI P
12. 4800 M. 1, 200. 0000 900. 0000 900. 0000 900. 0000
14, 976. 00 11, 232. 00 11, 232.00 11, 232. 00
EROSI ON CONTROL AND PLANTI NG
63 SEEDI NG, FERTILIZI NG AND MJLCHI NG
39. 3000 ACRE 900. 0000 760. 0000 780. 0000 760. 0000
35, 370. 00 29, 868. 00 30, 654. 00 29, 868. 00

64 SO L BINDER OR TACKI NG AGENT
39. 2000 ACRE 300. 0000 180. 0000 180. 0000 180. 0000
11, 760. 00 7, 056. 00 7,056. 00 7, 056. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999

CONTRACT NO: 005695 REGON NO : 1 AWARDED ON : Jun 25 1999

VERSI ON NO : 6 WORK ORDER# : 0L2091

W CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 522 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPANY TRI - STATE CONSTRUCTI ON, | NC.
SR 9 TO PARADI SE LAKE ROAD 19460 84TH AVE S 1525 E MARI NE VI EW DR 320 - 106TH AVE NE- - 98004- 57:
98A024 KENT WA 98032- 1240 P O BOX 3686

PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981680388 EVERETT WA 982011927 BELLEVUE WA 980093686

COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
65 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL

EST.
256, 000. 00 256, 000. 00 256, 000. 00 256, 000. 00
66 SO L AMENDMENT
6. 0000 CY. 35. 0000 100. 0000 100. 0000 100. 0000
210. 00 600. 00 600. 00 600. 00
67 PLANT SELECTI ON
229. 0000 S. Y. 15. 0000 16. 0000 16. 0000 16. 0000
3,435.00 3, 664. 00 3, 664. 00 3, 664. 00
68 BARK OR WOOD CHI P MULCH
6. 0000 CY. 35. 0000 66. 0000 66. 0000 66. 0000
210. 00 396. 00 396. 00 396. 00
69 STRAW BALE FOR EROCSI ON CONTROL
4490. 0000 EACH 14. 0000 8. 0000 8. 0000 11. 0000
62, 860. 00 35, 920. 00 35, 920. 00 49, 390. 00
70 GEOTEXTI LE FABRI C CHECK DAM
2387. 0000 L. F. 7.0000 7.0000 5. 0000 36. 0000
16, 709. 00 16, 709. 00 11, 935.00 85, 932. 00
71 STORM DRAI N PROTECTI ON | NSERT
13. 0000 EACH 100. 0000 100. 0000 80. 0000 82. 0000
1, 300. 00 1, 300. 00 1, 040. 00 1, 066. 00
72 STREET CLEANI NG
400. 0000 HR 100. 0000 65. 0000 85. 0000 60. 0000
40, 000. 00 26, 000. 00 34, 000. 00 24, 000. 00
TRAFFI C
73 EXTRUDED CURB
19703. 0000 L. F. 3. 0000 2.9000 3. 0000 2.9000
59, 109. 00 57,138.70 59, 109. 00 57,138.70
74 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
2504. 0000 L. F. 13. 0000 12. 6000 12. 6000 12. 6000
32,552. 00 31, 550. 40 31, 550. 40 31, 550. 40

75 BEAM GUARDRAIL TYPE 1
14497. 0000 L. F. 12. 0000 11. 0000 11. 0000 11. 0000
173, 964. 00 159, 467. 00 159, 467. 00 159, 467. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98A024 REVISION NO : 1
CONTRACT NO: 005695 REGON NO :1
VERSI ON NO : 6 WORK ORDER# : 0L2091

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Jun 25 1999

HAWY CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 522 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPAN) TRI - STATE CONSTRUCTI ON, | NC.
SR 9 TO PARADI SE LAKE ROAD 19460 84TH AVE S 1525 E MARI NE VI EW DR 320 - 106TH AVE NE- - 98004- 57
98A024 KENT WA 98032- 1240 P O BOX 3686
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981680388 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
76 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
1. 0000 EACH 1, 200. 0000 1, 250. 0000 1, 250. 0000 1, 250. 0000
1, 200. 00 1, 250. 00 1, 250. 00 1, 250. 00
77 BEAM GUARDRAI L FLARED TERM NAL
14. 0000 EACH 1, 800. 0000 1, 825. 0000 1, 825. 0000 1, 825. 0000
25, 200. 00 25, 550. 00 25, 550. 00 25, 550. 00
78 BEAM GUARDRAI L ANCHOR TYPE 4
13. 0000 EACH 400. 0000 405. 0000 405. 0000 405. 0000
5, 200. 00 5, 265. 00 5, 265. 00 5, 265. 00
79 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
8280. 0000 L.F. 5. 5000 7.1000 7.0000 7.0000
45, 540. 00 58, 788. 00 57, 960. 00 57, 960. 00
80 PRECAST CONC. BARRI ER TYPE 2
487. 0000 L.F. 24.0000 21.5000 21.5000 25. 0000
11, 688. 00 10, 470. 50 10, 470. 50 12, 175. 00
81 SINGLE SLOPE CONC. BARRI ER
2179. 0000 L.F. 55. 0000 48. 0000 49. 0000 60. 0000
119, 845. 00 104, 592. 00 106, 771. 00 130, 740. 00
82  CAST- | N- PLACE CEMENT CONC. MEDI AN CAP
144. 0000 S.Y. 40. 0000 18. 0000 33. 0000 25. 0000
5, 760. 00 2,592. 00 4,752.00 3, 600. 00
83 TEMPORARY CONC. BARRI ER
10104. 0000 L.F. 8. 0000 10. 0000 10. 0000 9. 0000
80, 832. 00 101, 040. 00 101, 040. 00 90, 936. 00
84 TEMPORARY | MPACT ATTENUATOR
6. 0000 EACH 6, 000. 0000 5, 500. 0000 5, 500. 0000 5, 000. 0000
36, 000. 00 33, 000. 00 33, 000. 00 30, 000. 00
85 REPAIR | MPACT ATTENUATOR
EST
12, 000. 00 12, 000. 00 12, 000. 00 12, 000. 00
86 RESETTI NG | MPACT ATTENUATOR
3.0000 EACH 1, 000. 0000 750. 0000 750. 0000 2, 000. 0000
3, 000. 00 2, 250. 00 2, 250. 00 6, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 522 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPAN) TRI - STATE CONSTRUCTI ON, | NC.
SR 9 TO PARADI SE LAKE ROAD 19460 84TH AVE S 1525 E MARI NE VI EW DR 320 - 106TH AVE NE- - 98004- 57:
98A024 KENT WA 98032- 1240 P O BOX 3686
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981680388 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
87 TRUCK MOUNTED | MPACT ATTENUATOR
2. 0000 EACH 6, 000. 0000 14, 500. 0000 5, 500. 0000 10, 000. 0000
12, 000. 00 29, 000. 00 11, 000. 00 20, 000. 00
88 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
350. 0000 HR 35. 0000 31. 0000 33. 0000 36. 0000
12, 250. 00 10, 850. 00 11, 550. 00 12, 600. 00
89 FLEXI BLE GUI DE POST
233. 0000 EACH 25. 0000 22.0000 22.0000 22.0000
5, 825. 00 5, 126. 00 5,126. 00 5, 126. 00
90 PAINT STRI PE
79470. 0000 L.F. 0.1100 0. 0900 0. 0900 0. 0900
8,741.70 7,152. 30 7,152. 30 7,152. 30
91 PLASTIC STRI PE
572. 0000 L.F. 0. 9000 1. 0000 1. 0000 1. 0000
514. 80 572.00 572.00 572.00
92 PLASTI C DRAI NAGE MARKI NG
189. 0000 EACH 8. 0000 11. 0000 11. 0000 11. 0000
1,512. 00 2,079. 00 2,079.00 2,079. 00
93 PLASTI C GORE STRI PE
5489. 0000 L.F. 1. 0000 1. 2000 1. 2000 1. 2000
5, 489. 00 6, 586. 80 6, 586. 80 6, 586. 80
94 PLASTI C CROSSWALK STRI PE
820. 0000 S. F. 1. 8000 2. 0000 2. 0000 2. 0000
1, 476. 00 1, 640. 00 1, 640. 00 1, 640. 00
95 PLASTI C STOP BAR
184. 0000 L.F. 3.2000 4.0000 4.0000 4.0000
588. 80 736. 00 736. 00 736. 00
96 PLASTI C TRAFFI C ARROW
18. 0000 EACH 42.0000 50. 0000 50. 0000 50. 0000
756. 00 900. 00 900. 00 900. 00

97 RAI SED PAVEMENT MARKER TYPE 1
35. 1000 HUND 200. 0000 170. 0000 170. 0000 170. 0000
7,020. 00 5,967. 00 5,967. 00 5,967. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* ok *

* Kk *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 522 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPAN) TRI - STATE CONSTRUCTI ON, | NC.
SR 9 TO PARADI SE LAKE ROAD 19460 84TH AVE S 1525 E MARI NE VI EW DR 320 - 106TH AVE NE- - 98004- 57:
98A024 KENT WA 98032- 1240 P O BOX 3686
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981680388 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
98 RAI SED PAVEMENT MARKER TYPE 2
17. 4000 HUND 250. 0000 295. 0000 295. 0000 295. 0000
4, 350. 00 5,133. 00 5,133. 00 5,133. 00
99 TEMPORARY PAVEMENT MARKI NG
26390. 0000 L.F. 0. 2000 0. 0500 0. 0500 0. 0500
5,278. 00 1, 319.50 1, 319. 50 1, 319.50
100 PERMANENT SI GNI NG
L.S.
23,175. 00 30, 000. 00 25, 000. 00 36, 000. 00
101 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S.
132, 100. 00 194, 575. 00 150, 000. 00 157, 000. 00
102 TRAFFIC SI GNAL CONTROL SYSTEM
L.S.
13, 500. 00 15, 650. 00 15, 000. 00 16, 000. 00
103 LOOP REPLACEMENT TYPE 1
11. 0000 EACH 1, 000. 0000 650. 0000 1, 000. 0000 12, 000. 0000
11, 000. 00 7, 150. 00 11, 000. 00 132, 000. 00
104 LOOP REPLACEMENT TYPE 2
8. 0000 EACH 600. 0000 400. 0000 1, 100. 0000 9, 500. 0000
4, 800. 00 3, 200. 00 8, 800. 00 76, 000. 00
105 FORCE ACCOUNT LOOP TESTI NG
EST.
500. 00 500. 00 500. 00 500. 00
106 FORCE ACCOUNT ADJUST JUNCTI ON BOX
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
107 TRAFFI C DATA ACCUMULATI ON SYSTEM
L.S.
28, 900. 00 9, 750. 00 30, 000. 00 31, 000. 00
108  COMMUNI CATI ON SYSTEM
L.S.
38, 000. 00 69, 850. 00 50, 000. 00 52, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 522 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPAN) TRI - STATE CONSTRUCTI ON, | NC.
SR 9 TO PARADI SE LAKE ROAD 19460 84TH AVE S 1525 E MARI NE VI EW DR 320 - 106TH AVE NE- - 98004- 57:
98A024 KENT WA 98032- 1240 P O BOX 3686
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981680388 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
109  TRENCHI NG AND | NSTALLI NG STEEL CASING PIPE 12 IN. DI AM
360. 0000 L.F. 25. 0000 142. 0000 50. 0000 55. 0000
9, 000. 00 51, 120. 00 18, 000. 00 19, 800. 00
110 TRAFFI C SAFETY DRUM
70. 0000 EACH 60. 0000 65. 0000 60. 0000 50. 0000
4,200. 00 4, 550. 00 4,200. 00 3, 500. 00
111 SEQUENTI AL ARROW SI GN
740. 0000 HR 9. 0000 5. 0000 2. 0000 5. 0000
6, 660. 00 3, 700. 00 1, 480. 00 3, 700. 00
112 PORTABLE CHANGEABLE MESSAGE S| GN
2. 0000 EACH 5, 000. 0000 14, 000. 0000 6, 000. 0000 5, 000. 0000
10, 000. 00 28, 000. 00 12, 000. 00 10, 000. 00
113 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
1320. 0000 HR 10. 0000 5. 0000 1. 0000 5. 0000
13, 200. 00 6, 600. 00 1, 320. 00 6, 600. 00
114 TYPE |11 BARRI CADE
7.0000 EACH 250. 0000 110. 0000 200. 0000 150. 0000
1, 750. 00 770. 00 1, 400. 00 1, 050. 00
115 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
12, 870. 00 10, 000. 00 3, 000. 00 20, 000. 00
116 TRAFFI C CONTROL LABOR
2570. 0000 HR 31. 0000 29. 0000 27.5000 28.0000
79, 670. 00 74, 530. 00 70, 675. 00 71, 960. 00
117 TRAFFI C CONTROL VEHI CLE
196. 0000 DAY 75. 0000 50. 0000 65. 0000 125. 0000
14, 700. 00 9, 800. 00 12, 740. 00 24, 500. 00
118 TRAFFI C CONTROL SUPERVI SOR
600. 0000 HR 45. 0000 31. 0000 29. 0000 45. 0000
27,000. 00 18, 600. 00 17, 400. 00 27, 000. 00

119 CONSTRUCTI ON SI GNS CLASS A
709. 0000 S. F. 13. 0000 10. 0000 20. 0000 15. 0000
9,217.00 7, 090. 00 14, 180. 00 10, 635. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98A024
CONTRACT NO: 005695
VERSI ON NO : 6

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2091

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Jun 25 1999

HAWY CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 522 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPAN) TRI - STATE CONSTRUCTI ON, | NC.
SR 9 TO PARADI SE LAKE ROAD 19460 84TH AVE S 1525 E MARI NE VI EW DR 320 - 106TH AVE NE- - 98004- 57:
98A024 KENT WA 98032- 1240 P O BOX 3686
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981680388 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
120 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
13376. 0000 C.Y. 6. 0000 3.0000 2. 0000 4.0000
80, 256. 00 40, 128. 00 26, 752. 00 53, 504. 00
121 SHORI NG OR EXTRA EXCAVATI ON CLASS B
68479. 0000 S. F. 0. 4500 0. 2500 0. 1000 0. 5000
30, 815. 55 17,119.75 6, 847. 90 34, 239. 50
122 GRAVEL BACKFILL FOR DRAIN
803. 0000 C.Y. 22.0000 30. 0000 25. 0000 28. 0000
17, 666. 00 24, 090. 00 20, 075. 00 22, 484. 00
123 WATER
200. 0000 MGAL 35. 0000 25. 0000 30. 0000 20. 0000
7, 000. 00 5, 000. 00 6, 000. 00 4,000. 00
124 PLUGGI NG EXI STI NG PI PE
35. 0000 EACH 100. 0000 150. 0000 250. 0000 200. 0000
3, 500. 00 5, 250. 00 8, 750. 00 7, 000. 00
125 STRUCTURE SURVEY! NG
L.S.
14, 000. 00 45, 000. 00 5, 000. 00 5, 000. 00
126 ROADWAY SURVEY!I NG
L.S.
100, 000. 00 84, 700. 00 120, 000. 00 130, 000. 00
127 ADJUST MONUMENT CASE AND COVEF
2. 0000 EACH 200. 0000 150. 0000 250. 0000 100. 0000
400. 00 300. 00 500. 00 200. 00
128 CHAIN LI NK FENCE TYPE 3
11209. 0000 L.F. 6. 0000 4.7500 4. 7500 4.7500
67, 254. 00 53, 242. 75 53, 242. 75 53, 242. 75
129 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
42.0000 EACH 160. 0000 130. 0000 130. 0000 130. 0000
6, 720. 00 5, 460. 00 5, 460. 00 5, 460. 00
130 DOUBLE 20 FT. CHAIN LI NK GATE
3.0000 EACH 700. 0000 800. 0000 800. 0000 800. 0000
2,100. 00 2, 400. 00 2, 400. 00 2, 400. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 522 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPAN) TRI - STATE CONSTRUCTI ON, | NC.
SR 9 TO PARADI SE LAKE ROAD 19460 84TH AVE S 1525 E MARI NE VI EW DR 320 - 106TH AVE NE- - 98004- 57:
98A024 KENT WA 98032- 1240 P O BOX 3686
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981680388 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
131 W RE FENCE TYPE 2
244. 0000 L.F. 3.0000 3.0000 3.0000 3.0000
732.00 732.00 732. 00 732.00
132 DOUBLE W RE GATE 20 FT. W DE
2. 0000 EACH 530. 0000 450. 0000 450. 0000 450. 0000
1, 060. 00 900. 00 900. 00 900. 00
133 GLARE SCREEN TYPE 2
7300. 0000 L.F. 10. 0000 11. 5000 11. 5000 11. 5000
73, 000. 00 83, 950. 00 83, 950. 00 83, 950. 00
134 GABI ON CRI BBI NG
10. 0000 C.Y. 200. 0000 200. 0000 175. 0000 130. 0000
2, 000. 00 2, 000. 00 1, 750. 00 1, 300. 00
135 CONC. ECOLOGY BLOCK 2 FT. WDE X 2 FT. HIGH X 3 FT LONG
232. 0000 EACH 100. 0000 65. 0000 45. 0000 100. 0000
23, 200. 00 15, 080. 00 10, 440. 00 23, 200. 00
136 CONNECTI ON TO DRAI NAGE STRUCTURE
5. 0000 EACH 500. 0000 500. 0000 500. 0000 250. 0000
2,500. 00 2,500. 00 2, 500. 00 1, 250. 00
137 ADJUST CATCH BASI M
13. 0000 EACH 300. 0000 200. 0000 250. 0000 200. 0000
3,900. 00 2, 600. 00 3, 250. 00 2, 600. 00
138 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
3, 200. 00 10, 000. 00 5, 000. 00 10, 000. 00
139 TRAI NI NG
4000. 0000 HR 2. 0000 1. 5000 2. 0000 1. 0000
8, 000. 00 6, 000. 00 8, 000. 00 4,000. 00
140 ROADSI DE CLEANUP
EST.
8, 000. 00 8, 000. 00 8, 000. 00 8, 000. 00
141 TRI MM NG AND CLEANUP
L.S.

11, 800. 00 5, 000. 00 5, 000. 00 5, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e LOWBIDDER ------- ------- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 522 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPAN) TRI - STATE CONSTRUCTI ON, | NC.
SR 9 TO PARADI SE LAKE ROAD 19460 84TH AVE S 1525 E MARI NE VI EW DR 320 - 106TH AVE NE- - 98004- 57:
98A024 KENT WA 98032- 1240 P O BOX 3686
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981680388 EVERETT WA 982011927 BELLEVUE WA 980093686
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
142 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
143 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
144 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
6946. 0000 L.F. 5. 0000 4.0000 3.5000 2. 5000
34, 730. 00 27, 784.00 24,311.00 17, 365. 00
145 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
3877. 0000 S.Y. 2. 0000 2. 0000 0. 7500 2. 0000
7,754.00 7,754.00 2,907.75 7,754.00
146 SHOTCRETE FACI NG
6386. 0000 S. F. 10. 0000 8. 7500 10. 0000 10. 0000
63, 860. 00 55, 877. 50 63, 860. 00 63, 860. 00
147 FORCE ACCOUNT MODI FYI NG EXI STI NG UTI LI TI ES
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00

CONTRACT TOTAL $8, 187, 593. 85 $7, 199, 535. 00 $7, 449, 468. 90 $7, 471, 861. 95



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE © SR 522 SCOCCOLO CONSTRUCTI ON | NC. NORTHWEST CONSTRUCTI ON | NC KI EW T PACI FI C CO.
SR 9 TO PARADI SE LAKE ROAD 2825 S 154TH ST 375 118TH AVE SE STE 120 4904 LK WASHI NGTON BLVD NE
98A024
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981882101 BELLEVUE WA 980053575 RENTON WA 980561057
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
670, 000. 00 315, 000. 00 500, 000. 00 775, 000. 00
2 CLEARI NG AND GRUBBI NG
55. 2000 ACRE 3, 700. 0000 5, 300. 0000 4, 000. 0000 3, 500. 0000
204, 240. 00 292, 560. 00 220, 800. 00 193, 200. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
46, 000. 00 125, 000. 00 50, 000. 00 100, 000. 00
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
332730. 0000 C.Y. 4.0000 2. 6600 4.1000 3.0000
1, 330, 920. 00 885, 061. 80 1, 364, 193. 00 998, 190. 00
5 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
4295. 0000 C.Y. 3.5000 4.0000 10. 5000 8. 0000
15, 032. 50 17, 180. 00 45, 097. 50 34, 360. 00
6 EMBANKMENT COMPACTI ON
282390. 0000 C.Y. 1. 1500 0. 9500 0. 5000 1. 0000
324, 748.50 268, 270. 50 141, 195. 00 282, 390. 00
DRAI NAGE
7 GRATE | NLET TYPE 2
23.0000 EACH 1, 600. 0000 2, 500. 0000 1, 500. 0000 1, 400. 0000
36, 800. 00 57, 500. 00 34, 500. 00 32, 200. 00
8 CEMENT CONC. GUTTER
1000. 0000 L.F. 15. 0000 10. 0000 10. 0000 28. 0000
15, 000. 00 10, 000. 00 10, 000. 00 28, 000. 00
9 HEAVY LOOSE RI PRAP
38. 0000 TON 45. 0000 65. 0000 100. 0000 34. 0000
1, 710. 00 2, 470.00 3, 800. 00 1, 292. 00

10 QUARRY SPALLS
542. 0000 TON 25. 0000 23. 0000 30. 0000 21. 0000
13, 550. 00 12, 466. 00 16, 260. 00 11, 382. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE © SR 522 SCOCCOLO CONSTRUCTI ON | NC. NORTHWEST CONSTRUCTI ON | NC KI EW T PACI FI C CO.
SR 9 TO PARADI SE LAKE ROAD 2825 S 154TH ST 375 118TH AVE SE STE 120 4904 LK WASHI NGTON BLVD NE
98A024
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981882101 BELLEVUE WA 980053575 RENTON WA 980561057
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 UNDERDRAIN PIPE 8 IN. DI AM
4396. 0000 L.F. 8. 0000 10. 0000 6. 0000 3.0000
35, 168. 00 43, 960. 00 26, 376. 00 13, 188. 00
12 FORCE ACCOUNT SUBGRADE DRAI N PREPARATI ON
EST.
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
13 SCHEDULE A CULV. PIPE 18 IN. DI AM
553. 0000 L.F. 27.0000 22.0000 18. 0000 20. 0000
14, 931. 00 12, 166. 00 9, 954. 00 11, 060. 00
14 SCHEDULE A CULV. PIPE 24 IN. DI AM
599. 0000 L.F. 31. 0000 33. 0000 23.0000 27.0000
18, 569. 00 19, 767. 00 13, 777.00 16, 173. 00
15  SCHEDULE A CULV. PIPE 36 IN. DI AM
20. 0000 L.F. 48. 0000 100. 0000 35. 0000 46. 0000
960. 00 2, 000. 00 700. 00 920. 00
16 CL. IV REINF. CONC. CULV. PIPE 15 IN. DI AM
161. 0000 L.F. 22.0000 40. 0000 20. 0000 24.0000
3,542. 00 6, 440. 00 3,220. 00 3, 864. 00
17 CL. IV REINF. CONC. CULV. PIPE 18 IN. DI AM
40. 0000 L.F. 25. 0000 60. 0000 41. 0000 30. 0000
1, 000. 00 2, 400. 00 1, 640. 00 1, 200. 00
18 CL. IV REINF. CONC. CULV. PIPE 24 IN. D AM
326. 0000 L.F. 35. 0000 65. 0000 35. 0000 34. 0000
11, 410. 00 21, 190. 00 11, 410. 00 11, 084. 00
19 CL. V REINF. CONC. CULV. PIPE 24 IN. DI AM
116. 0000 L.F. 38. 0000 60. 0000 35. 0000 32. 0000
4,408. 00 6, 960. 00 4, 060. 00 3,712.00
STORM SEVER
20 CATCH BASIN TYPE 2 48 IN. DIAM W TH DEBRI S CAGE
3.0000 EACH 2,700. 0000 2, 650. 0000 1, 600. 0000 1, 350. 0000
8, 100. 00 7, 950. 00 4,800. 00 4, 050. 00
21 CATCH BASIN TYPE 2 54 IN. DIAM W TH FLOW RESTRI CTOR
3.0000 EACH 3, 500. 0000 3, 000. 0000 2, 600. 0000 3, 500. 0000

10, 500. 00 9, 000. 00 7, 800. 00 10, 500. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Jun 25 1999

PS&E JOB NO: 98A024
CONTRACT NO: 005695
VERSI ON NO : 6

HWY : SR 522

TITLE : SR 522
SR 9 TO PARADI SE LAKE ROAD

REVI SION NO : 1

REG ON NO : 1
WORK ORDER# : 012091
------- 4TH BIDDER -----=-- ---==-- 5TH BIDDER --=---- ----=-- 6TH BIDDER =-------
SCOCCOLO CONSTRUCTI ON | NC
2825 S 154TH ST

NORTHWEST CONSTRUCTI ON | NC
375 118TH AVE SE STE 120

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

PROJECT :iiﬁg?ap-oszz(ozs) SEATTLE WA 981882101 BELLEVUE WA 980053575 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
22 CATCH BASIN TYPE 1
39. 0000 EACH 900. 0000 850. 0000 750. 0000 800. 0000
35, 100. 00 33, 150. 00 29, 250. 00 31, 200. 00
23 CATCH BASIN TYPE 2 48 IN. DI AM
46. 0000 EACH 1, 700. 0000 1, 550. 0000 1, 500. 0000 1, 400. 0000
78, 200. 00 71, 300. 00 69, 000. 00 64, 400. 00
24 TESTI NG STORM SEVER Pl PE
19352. 0000 L.F. 1. 5000 1. 0000 0. 5000 1. 0000
29, 028. 00 19, 352. 00 9, 676. 00 19, 352. 00
25 CL. Il REINF. CONC. STORM SEVWER PIPE 12 IN. DI AM
147.0000 L.F. 22.0000 30. 0000 18. 0000 20. 0000
3, 234. 00 4,410. 00 2, 646. 00 2, 940. 00
26 CL. |V REINF. CONC. STORM SEWER Pl PE 15 IN. DI AM
142. 0000 L.F. 27.0000 30. 0000 19. 0000 23. 0000
3, 834. 00 4, 260. 00 2, 698. 00 3, 266. 00
27 CL. IV REINF. CONC. STORM SEWER Pl PE 18 IN. DI AM
803. 0000 L.F. 29. 0000 30. 0000 21. 0000 25. 0000
23, 287.00 24, 090. 00 16, 863. 00 20, 075. 00
28 CL. IV REINF. CONC. STORM SEWER Pl PE 24 IN. DI AM
762. 0000 L.F. 34. 0000 40. 0000 26. 0000 31. 0000
25, 908. 00 30, 480. 00 19, 812. 00 23, 622.00
29 CL. V REINF. CONC. STORM SEWER PI PE 12 IN. DI AM
189. 0000 L.F. 25. 0000 23. 0000 18. 0000 20. 0000
4,725.00 4,347.00 3,402. 00 3, 780. 00
30 SCHEDULE A STORM SEWER PI PE 12 IN. DI AM
11696. 0000 L.F. 18. 0000 17. 2500 15. 0000 13. 0000
210, 528. 00 201, 756. 00 175, 440. 00 152, 048. 00
31 SCHEDULE A STORM SEVWER PI PE 18 I N. DI AM
4808. 0000 L.F. 24. 0000 22.0000 21. 0000 21. 0000
115, 392. 00 105, 776. 00 100, 968. 00 100, 968. 00
32 SCHEDULE A STORM SEVER PI PE 24 | N. DI AM
906. 0000 L.F. 30. 0000 30. 0000 26. 0000 28. 0000
27, 180. 00 27, 180. 00 23, 556. 00 25, 368. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE © SR 522 SCOCCOLO CONSTRUCTI ON | NC. NORTHWEST CONSTRUCTI ON | NC KI EW T PACI FI C CO.
SR 9 TO PARADI SE LAKE ROAD 2825 S 154TH ST 375 118TH AVE SE STE 120 4904 LK WASHI NGTON BLVD NE
98A024
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981882101 BELLEVUE WA 980053575 RENTON WA 980561057
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
33 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
890. 0000 C.Y. 18. 0000 6. 0000 20. 0000 10. 0000
16, 020. 00 5, 340. 00 17, 800. 00 8, 900. 00
34 SHORING OR EXTRA EXCAVATION CL. A
L.S.
1, 100. 00 5, 000. 00 50, 000. 00 5, 000. 00
35 GRAVEL BACKFILL FOR WALL
230. 0000 C.Y. 25. 0000 35. 0000 20. 0000 25. 0000
5, 750. 00 8, 050. 00 4, 600. 00 5, 750. 00
36 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-4.00 -4.00 -4.00 -4.00
37 SHAFT - 24 IN. DI AM
851. 0000 L.F. 50. 0000 42.0000 79. 0000 80. 0000
42,550. 00 35, 742. 00 67, 229. 00 68, 080. 00
38 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
39  FURNI SHI NG AND | NSTALLI NG SOLDI ER PI LE - DOUBLE WL2X50
623. 0000 L.F. 150. 0000 46. 0000 43. 0000 80. 0000
93, 450. 00 28, 658. 00 26, 789. 00 49, 840. 00
40  FURNI SHI NG AND | NSTALLI NG SOLDI ER PILE - WL2X230
228. 0000 L.F. 200. 0000 175. 0000 40. 0000 50. 0000
45, 600. 00 39, 900. 00 9, 120. 00 11, 400. 00
41  TI MBER LAGG NG
6. 0000 VBN 1, 000. 0000 1, 000. 0000 3, 100. 0000 3, 000. 0000
6, 000. 00 6, 000. 00 18, 600. 00 18, 000. 00
42  PREFABRI CATED DRAI NAGE MATERI AL
359. 0000 S.Y. 5. 0000 8. 0000 15. 0000 5. 0000
1, 795. 00 2,872.00 5, 385. 00 1, 795. 00

43 CONCRETE FASCI A PANEL
9579. 0000 S. F. 15. 0000 25. 0000 14. 0000 12. 0000
143, 685. 00 239, 475. 00 134, 106. 00 114, 948. 00
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PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE © SR 522 SCOCCOLO CONSTRUCTI ON | NC. NORTHWEST CONSTRUCTI ON | NC KI EW T PACI FI C CO.
SR 9 TO PARADI SE LAKE ROAD 2825 S 154TH ST 375 118TH AVE SE STE 120 4904 LK WASHI NGTON BLVD NE
98A024
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981882101 BELLEVUE WA 980053575 RENTON WA 980561057
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
44  PERMANENT GROUND ANCHOR
30. 0000 EACH 2, 000. 0000 2, 450. 0000 1, 875. 0000 2,100. 0000
60, 000. 00 73, 500. 00 56, 250. 00 63, 000. 00
45  PERFORMANCE TEST
3.0000 EACH 2, 000. 0000 1, 550. 0000 450. 0000 420. 0000
6, 000. 00 4, 650. 00 1, 350. 00 1, 260. 00
46  VERI FI CATI ON TEST - PERMANENT GROUND ANCHOR
L.S.
10, 000. 00 7, 000. 00 2, 500. 00 10, 000. 00
47 SO L NAIL
260. 0000 EACH 450. 0000 275. 0000 375. 0000 225. 0000
117, 000. 00 71, 500. 00 97, 500. 00 58, 500. 00
48  VERIFI CATION TEST - SO L NAIL
2. 0000 EACH 3, 000. 0000 2, 500. 0000 1, 500. 0000 3, 700. 0000
6, 000. 00 5, 000. 00 3, 000. 00 7, 400. 00
SURFACI NG
49 SHOULDER BALLAST
1486. 0000 TON 20. 0000 12. 2500 14. 0000 12. 0000
29, 720. 00 18, 203. 50 20, 804. 00 17, 832. 00
50 CRUSHED SURFACI NG BASE COURSE
28500. 0000 TON 12. 0000 14. 0000 13. 0000 15. 0000
342, 000. 00 399, 000. 00 370, 500. 00 427, 500. 00
51  CRUSHED SURFACI NG BASE COURSE FOR OPEN- CUT PI PE
1861. 0000 TON 15. 0000 18. 0000 14. 0000 13. 0000
27,915. 00 33, 498. 00 26, 054. 00 24,193.00

LI QUI D ASPHALT
52 ASPHALT FOR TACK COAT
87.5000 TON 320. 0000 245. 0000 230. 0000 250. 0000
28, 000. 00 21, 437.50 20, 125. 00 21, 875.00
53 ANTI - STRI PPI NG ADDI TI VE
EST.
52, 840. 00 52, 840. 00 52, 840. 00 52, 840. 00
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PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE © SR 522 SCOCCOLO CONSTRUCTI ON | NC. NORTHWEST CONSTRUCTI ON | NC KI EW T PACI FI C CO.
SR 9 TO PARADI SE LAKE ROAD 2825 S 154TH ST 375 118TH AVE SE STE 120 4904 LK WASHI NGTON BLVD NE
98A024
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981882101 BELLEVUE WA 980053575 RENTON WA 980561057
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENI
54 CRACK SEALI NG
EST.
5, 600. 00 5, 600. 00 5, 600. 00 5, 600. 00
55 PLANI NG Bl TUM NOUS PAVEMENT
12300. 0000 S.Y. 5. 0000 4. 4000 3.0000 3.0000
61, 500. 00 54, 120. 00 36, 900. 00 36, 900. 00
56 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2
4910. 0000 TON 32. 0000 30. 0000 29. 0000 31. 0000
157, 120. 00 147, 300. 00 142, 390. 00 152, 210. 00
57 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
28580. 0000 TON 29. 0000 28. 7500 28. 3000 30. 0000
828, 820. 00 821, 675. 00 808, 814. 00 857, 400. 00
58 ASPHALT CONC. PAVEMENT CL. E PG 58-2:
19350. 0000 TON 28. 0000 28. 0000 27. 2500 29. 0000
541, 800. 00 541, 800. 00 527, 287.50 561, 150. 00
59 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
41, 110. 00 41, 110. 00 41, 110. 00 41, 110. 00
60 COMPACTI ON PRI CE ADJUSTMENT
CALC
17, 320. 00 17, 320. 00 17, 320. 00 17, 320. 00
61 SO L RESI DUAL HERBI Cl DE
344. 0000 S.Y. 2. 0000 3.0000 1. 0000 10. 0000
688. 00 1, 032. 00 344. 00 3, 440. 00
62 RUMBLE STRI P
12. 4800 M. 1, 200. 0000 1, 000. 0000 900. 0000 1, 800. 0000
14, 976. 00 12, 480. 00 11, 232. 00 22, 464. 00
EROSI ON CONTROL AND PLANTI NG
63 SEEDI NG, FERTILIZING AND MULCHI NG
39. 3000 ACRE 900. 0000 800. 0000 760. 0000 800. 0000
35, 370. 00 31, 440. 00 29, 868. 00 31, 440. 00

64 SO L BINDER OR TACKI NG AGENT
39. 2000 ACRE 300. 0000 200. 0000 180. 0000 200. 0000
11, 760. 00 7,840. 00 7,056. 00 7,840. 00
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PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGON NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
W CSR 522 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 522 SCOCCOLO CONSTRUCTI ON | NC. NORTHWEST CONSTRUCTI ON | NC KI EW T PACI FI C CO.
SR 9 TO PARADI SE LAKE ROAD 2825 S 154TH ST 375 118TH AVE SE STE 120 4904 LK WASHI NGTON BLVD NE
98A024
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981882101 BELLEVUE WA 980053575 RENTON WA 980561057
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
65 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL

EST.
256, 000. 00 256, 000. 00 256, 000. 00 256, 000. 00
66 SO L AMENDMENT
6. 0000 CY. 35. 0000 150. 0000 100. 0000 100. 0000
210. 00 900. 00 600. 00 600. 00
67 PLANT SELECTI ON
229. 0000 S. Y. 15. 0000 17. 0000 16. 0000 16. 0000
3,435.00 3, 893. 00 3, 664. 00 3, 664. 00
68 BARK OR WOOD CHI P MULCH
6. 0000 CY. 35. 0000 75. 0000 66. 0000 66. 0000
210. 00 450. 00 396. 00 396. 00
69 STRAW BALE FOR EROCSI ON CONTROL
4490. 0000 EACH 14. 0000 10. 0000 6. 0000 8. 0000
62, 860. 00 44,900. 00 26, 940. 00 35, 920. 00
70 GEOTEXTI LE FABRI C CHECK DAM
2387. 0000 L. F. 7.0000 10. 0000 10. 0000 12. 0000
16, 709. 00 23, 870. 00 23,870. 00 28, 644.00
71 STORM DRAI N PROTECTI ON | NSERT
13. 0000 EACH 100. 0000 75. 0000 150. 0000 100. 0000
1, 300. 00 975. 00 1, 950. 00 1, 300. 00
72 STREET CLEANI NG
400. 0000 HR 100. 0000 125. 0000 105. 0000 90. 0000
40, 000. 00 50, 000. 00 42, 000. 00 36, 000. 00
TRAFFI C
73 EXTRUDED CURB
19703. 0000 L. F. 3. 0000 3. 0000 3. 0000 3. 0000
59, 109. 00 59, 109. 00 59, 109. 00 59, 109. 00
74 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
2504. 0000 L. F. 13. 0000 13. 2000 12. 6000 13. 0000
32,552. 00 33, 052. 80 31, 550. 40 32,552. 00

75 BEAM GUARDRAIL TYPE 1
14497. 0000 L. F. 12. 0000 11.5000 11. 0000 11. 0000
173, 964. 00 166, 715. 50 159, 467. 00 159, 467. 00
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DOT_RGGBO5

PS&E JOB NO: 98A024 REVISION NO : 1
CONTRACT NO: 005695 REGON NO :1
VERSI ON NO : 6 WORK ORDER# : 0L2091
HWY : SR 522

TITLE : SR 522
SR 9 TO PARADI SE LAKE ROAD

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Jun 25 1999

------- 4TH BIDDER -----=-- ---==-- 5TH BIDDER --=---- ----=-- 6TH BIDDER =-------

SCOCCOLO CONSTRUCTI ON | NC.
2825 S 154TH ST

NORTHWEST CONSTRUCTI ON | NC KIEW T PACI FI C CO.
375 118TH AVE SE STE 120 4904 LK WASHI NGTON BLVD NE

PROJECT : Ziﬁg-zap-oszz(ozs) SEATTLE WA 981882101 BELLEVUE WA 980053575 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
76 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
1. 0000 EACH 1, 200. 0000 1, 350. 0000 1, 250. 0000 1, 250. 0000
1, 200. 00 1, 350. 00 1, 250. 00 1, 250. 00
77 BEAM GUARDRAI L FLARED TERM NAL
14. 0000 EACH 1, 800. 0000 2, 000. 0000 1, 825. 0000 1, 800. 0000
25, 200. 00 28, 000. 00 25, 550. 00 25, 200. 00
78 BEAM GUARDRAI L ANCHOR TYPE 4
13. 0000 EACH 400. 0000 450. 0000 405. 0000 400. 0000
5, 200. 00 5, 850. 00 5, 265. 00 5, 200. 00
79 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
8280. 0000 L.F. 5. 5000 7.5000 7.1000 7.0000
45, 540. 00 62, 100. 00 58, 788. 00 57, 960. 00
80 PRECAST CONC. BARRI ER TYPE 2
487. 0000 L.F. 24. 0000 22.5000 21.5000 20. 0000
11, 688. 00 10, 957. 50 10, 470. 50 9, 740. 00
81 SINGLE SLOPE CONC. BARRI ER
2179. 0000 L.F. 55. 0000 52. 0000 48. 0000 70. 0000
119, 845. 00 113, 308. 00 104, 592. 00 152, 530. 00
82  CAST-| N PLACE CEMENT CONC. MEDI AN CAP
144. 0000 S.Y. 40. 0000 20. 0000 18. 0000 35. 0000
5, 760. 00 2, 880. 00 2,592.00 5, 040. 00
83 TEMPORARY CONC. BARRI ER
10104. 0000 L.F. 8. 0000 10. 5000 10. 0000 10. 0000
80, 832. 00 106, 092. 00 101, 040. 00 101, 040. 00
84 TEMPORARY | MPACT ATTENUATOR
6. 0000 EACH 6, 000. 0000 5, 800. 0000 5, 500. 0000 1, 000. 0000
36, 000. 00 34, 800. 00 33, 000. 00 6, 000. 00
85 REPAIR | MPACT ATTENUATOR
EST.
12, 000. 00 12, 000. 00 12, 000. 00 12, 000. 00
86 RESETTI NG | MPACT ATTENUATOR
3. 0000 EACH 1, 000. 0000 800. 0000 750. 0000 600. 0000
3, 000. 00 2, 400. 00 2, 250. 00 1, 800. 00
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PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE © SR 522 SCOCCOLO CONSTRUCTI ON | NC. NORTHWEST CONSTRUCTI ON | NC KI EW T PACI FI C CO.
SR 9 TO PARADI SE LAKE ROAD 2825 S 154TH ST 375 118TH AVE SE STE 120 4904 LK WASHI NGTON BLVD NE
98A024
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981882101 BELLEVUE WA 980053575 RENTON WA 980561057
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
87 TRUCK MOUNTED | MPACT ATTENUATOR
2. 0000 EACH 6, 000. 0000 7,500. 0000 12, 000. 0000 10, 000. 0000
12, 000. 00 15, 000. 00 24, 000. 00 20, 000. 00
88 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
350. 0000 HR 35. 0000 45. 0000 30. 0000 31. 0000
12, 250. 00 15, 750. 00 10, 500. 00 10, 850. 00
89 FLEXI BLE GUI DE POST
233. 0000 EACH 25. 0000 30. 0000 22.0000 22.0000
5, 825. 00 6, 990. 00 5,126. 00 5, 126. 00
90 PAINT STRI PE
79470. 0000 L.F. 0.1100 0. 1000 0. 0900 0. 1000
8,741.70 7,947.00 7,152. 30 7,947.00
91 PLASTIC STRI PE
572. 0000 L.F. 0. 9000 2. 0000 1. 0000 1. 0000
514. 80 1, 144. 00 572.00 572.00
92 PLASTI C DRAI NAGE MARKI NG
189. 0000 EACH 8. 0000 15. 0000 11. 0000 11. 0000
1,512. 00 2, 835.00 2,079.00 2,079. 00
93 PLASTI C GORE STRI PE
5489. 0000 L.F. 1. 0000 1. 5000 1. 2000 1. 0000
5, 489. 00 8,233.50 6, 586. 80 5, 489. 00
94 PLASTI C CROSSWALK STRI PE
820. 0000 S. F. 1. 8000 2. 5000 2. 0000 1. 0000
1, 476. 00 2, 050. 00 1, 640. 00 820. 00
95 PLASTI C STOP BAR
184. 0000 L.F. 3.2000 5. 0000 4.0000 4.0000
588. 80 920. 00 736. 00 736. 00
96 PLASTI C TRAFFI C ARROW
18. 0000 EACH 42.0000 75. 0000 50. 0000 50. 0000
756. 00 1, 350. 00 900. 00 900. 00

97 RAI SED PAVEMENT MARKER TYPE 1
35. 1000 HUND 200. 0000 200. 0000 170. 0000 170. 0000
7,020. 00 7,020. 00 5,967. 00 5,967. 00
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PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE © SR 522 SCOCCOLO CONSTRUCTI ON | NC. NORTHWEST CONSTRUCTI ON | NC KI EW T PACI FI C CO.
SR 9 TO PARADI SE LAKE ROAD 2825 S 154TH ST 375 118TH AVE SE STE 120 4904 LK WASHI NGTON BLVD NE
98A024
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981882101 BELLEVUE WA 980053575 RENTON WA 980561057
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
98 RAI SED PAVEMENT MARKER TYPE 2
17. 4000 HUND 250. 0000 350. 0000 295. 0000 300. 0000
4, 350. 00 6, 090. 00 5,133. 00 5, 220. 00
99 TEMPORARY PAVEMENT MARKI NG
26390. 0000 L.F. 0. 2000 0. 1500 0. 0500 0. 1000
5,278. 00 3,958. 50 1, 319. 50 2,639. 00
100 PERMANENT SI GNI NG
L.S.
23,175. 00 32, 000. 00 35, 519. 00 30, 000. 00
101 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S.
132, 100. 00 185, 000. 00 156, 289. 00 160, 000. 00
102 TRAFFIC SI GNAL CONTROL SYSTEM
L.S.
13, 500. 00 15, 000. 00 15, 962. 00 16, 000. 00
103 LOOP REPLACEMENT TYPE 1
11. 0000 EACH 1, 000. 0000 1, 000. 0000 1, 044. 4500 1, 100. 0000
11, 000. 00 11, 000. 00 11, 488. 95 12, 100. 00
104 LOOP REPLACEMENT TYPE 2
8. 0000 EACH 600. 0000 400. 0000 1, 130. 2500 1, 200. 0000
4, 800. 00 3, 200. 00 9, 042. 00 9, 600. 00
105 FORCE ACCOUNT LOOP TESTI NG
EST.
500. 00 500. 00 500. 00 500. 00
106 FORCE ACCOUNT ADJUST JUNCTI ON BOX
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
107 TRAFFI C DATA ACCUMULATI ON SYSTEM
L.S.
28, 900. 00 77, 000. 00 30, 637. 00 35, 000. 00
108  COMMUNI CATI ON SYSTEM
L.S.

38, 000. 00 26, 000. 00 51, 597. 00 52, 000. 00
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PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE © SR 522 SCOCCOLO CONSTRUCTI ON | NC. NORTHWEST CONSTRUCTI ON | NC KI EW T PACI FI C CO.
SR 9 TO PARADI SE LAKE ROAD 2825 S 154TH ST 375 118TH AVE SE STE 120 4904 LK WASHI NGTON BLVD NE
98A024
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981882101 BELLEVUE WA 980053575 RENTON WA 980561057
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
109  TRENCHI NG AND | NSTALLI NG STEEL CASING PIPE 12 IN. DI AM
360. 0000 L.F. 25. 0000 65. 0000 150. 0000 60. 0000
9, 000. 00 23, 400. 00 54, 000. 00 21, 600. 00
110 TRAFFI C SAFETY DRUM
70. 0000 EACH 60. 0000 70. 0000 60. 0000 100. 0000
4,200. 00 4,900. 00 4,200. 00 7, 000. 00
111 SEQUENTI AL ARROW SI GN
740. 0000 HR 9. 0000 4.0000 0. 5000 6. 0000
6, 660. 00 2, 960. 00 370. 00 4, 440. 00
112 PORTABLE CHANGEABLE MESSAGE S| GN
2. 0000 EACH 5, 000. 0000 15, 000. 0000 25, 000. 0000 16, 000. 0000
10, 000. 00 30, 000. 00 50, 000. 00 32, 000. 00
113 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
1320. 0000 HR 10. 0000 5. 0000 0. 2500 5. 0000
13, 200. 00 6, 600. 00 330. 00 6, 600. 00
114 TYPE |11 BARRI CADE
7.0000 EACH 250. 0000 300. 0000 150. 0000 150. 0000
1, 750. 00 2,100. 00 1, 050. 00 1, 050. 00
115 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
12, 870. 00 3, 500. 00 500. 00 10, 000. 00
116 TRAFFI C CONTROL LABOR
2570. 0000 HR 31. 0000 30. 0000 30. 0000 30. 0000
79, 670. 00 77, 100. 00 77, 100. 00 77, 100. 00
117 TRAFFI C CONTROL VEHI CLE
196. 0000 DAY 75. 0000 85. 0000 20. 0000 60. 0000
14, 700. 00 16, 660. 00 3,920. 00 11, 760. 00
118 TRAFFI C CONTROL SUPERVI SOR
600. 0000 HR 45. 0000 40. 0000 33. 0000 1. 0000
27,000. 00 24, 000. 00 19, 800. 00 600. 00
119 CONSTRUCTI ON SI GNS CLASS A
709. 0000 S. F. 13. 0000 15. 0000 20. 0000 20. 0000
9,217.00 10, 635. 00 14, 180. 00 14, 180. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98A024
CONTRACT NO: 005695
VERSI ON NO : 6

HWY : SR 522

TITLE : SR 522
SR 9 TO PARADI SE LAKE ROAD

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2091

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Jun 25 1999

------- 4TH BIDDER -----=-- ---==-- 5TH BIDDER --=---- ----=-- 6TH BIDDER =-------

SCOCCOLO CONSTRUCTI ON | NC.
2825 S 154TH ST

NORTHWEST CONSTRUCTI ON | NC
375 118TH AVE SE STE 120

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

PROJECT :iiﬁg?ap-oszz(ozs) SEATTLE WA 981882101 BELLEVUE WA 980053575 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
120 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
13376. 0000 C.Y. 6. 0000 8. 0000 7. 0000 10. 0000
80, 256. 00 107, 008. 00 93, 632. 00 133, 760. 00
121 SHORI NG OR EXTRA EXCAVATI ON CLASS B
68479. 0000 S. F. 0. 4500 0. 5000 0. 5000 0. 0100
30, 815. 55 34, 239. 50 34, 239. 50 684. 79
122 GRAVEL BACKFI LL FOR DRAI N
803. 0000 C.Y. 22.0000 40. 0000 20. 0000 26. 0000
17, 666. 00 32, 120. 00 16, 060. 00 20, 878. 00
123 WATER
200. 0000 mGAL 35. 0000 25. 0000 25. 0000 100. 0000
7, 000. 00 5, 000. 00 5, 000. 00 20, 000. 00
124 PLUGG NG EXI STI NG Pl PE
35. 0000 EACH 100. 0000 75. 0000 250. 0000 80. 0000
3, 500. 00 2, 625. 00 8, 750. 00 2, 800. 00
125 STRUCTURE SURVEYI NG
L.S
14, 000. 00 10, 000. 00 18, 000. 00 30, 000. 00
126 ROADWAY SURVEYI NG
L.S
100, 000. 00 145, 000. 00 120, 000. 00 150, 000. 00
127 ADJUST MONUMENT CASE AND COVEF
2.0000 EACH 200. 0000 250. 0000 300. 0000 300. 0000
400. 00 500. 00 600. 00 600. 00
128 CHAIN LI NK FENCE TYPE 3
11209. 0000 L.F. 6. 0000 8. 5000 4. 7500 6. 0000
67, 254. 00 95, 276. 50 53, 242. 75 67, 254. 00
129 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
42.0000 EACH 160. 0000 160. 0000 130. 0000 140. 0000
6, 720. 00 6, 720. 00 5, 460. 00 5, 880. 00
130 DOUBLE 20 FT. CHAIN LINK GATE
3. 0000 EACH 700. 0000 800. 0000 800. 0000 800. 0000
2, 100. 00 2, 400. 00 2, 400. 00 2, 400. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE © SR 522 SCOCCOLO CONSTRUCTI ON | NC. NORTHWEST CONSTRUCTI ON | NC KI EW T PACI FI C CO.
SR 9 TO PARADI SE LAKE ROAD 2825 S 154TH ST 375 118TH AVE SE STE 120 4904 LK WASHI NGTON BLVD NE
98A024
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981882101 BELLEVUE WA 980053575 RENTON WA 980561057
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
131 W RE FENCE TYPE 2
244. 0000 L.F. 3.0000 2. 5000 3.0000 5. 0000
732.00 610. 00 732. 00 1, 220. 00
132 DOUBLE W RE GATE 20 FT. W DE
2. 0000 EACH 530. 0000 550. 0000 450. 0000 500. 0000
1, 060. 00 1, 100. 00 900. 00 1, 000. 00
133 GLARE SCREEN TYPE 2
7300. 0000 L.F. 10. 0000 15. 7500 11. 5000 15. 0000
73, 000. 00 114, 975. 00 83, 950. 00 109, 500. 00
134 GABI ON CRI BBI NG
10. 0000 C.Y. 200. 0000 200. 0000 200. 0000 200. 0000
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
135 CONC. ECOLOGY BLOCK 2 FT. WDE X 2 FT. HIGH X 3 FT LONG
232. 0000 EACH 100. 0000 75. 0000 100. 0000 90. 0000
23, 200. 00 17, 400. 00 23, 200. 00 20, 880. 00
136 CONNECTI ON TO DRAI NAGE STRUCTURE
5. 0000 EACH 500. 0000 200. 0000 300. 0000 500. 0000
2,500. 00 1, 000. 00 1, 500. 00 2,500. 00
137 ADJUST CATCH BASI M
13. 0000 EACH 300. 0000 300. 0000 250. 0000 400. 0000
3,900. 00 3,900. 00 3, 250. 00 5, 200. 00
138 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
3, 200. 00 7, 500. 00 7, 000. 00 5, 000. 00
139 TRAI NI NG
4000. 0000 HR 2. 0000 2. 5000 2. 0000 1. 0000
8, 000. 00 10, 000. 00 8, 000. 00 4,000. 00
140 ROADSI DE CLEANUP
EST.
8, 000. 00 8, 000. 00 8, 000. 00 8, 000. 00
141 TRI MM NG AND CLEANUP
L.S.

11, 800. 00 7,500. 00 15, 000. 00 10, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGON NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
W CSR 522 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 522 SCOCCOLO CONSTRUCTI ON | NC. NORTHWEST CONSTRUCTI ON | NC KI EW T PACI FI C CO.
SR 9 TO PARADI SE LAKE ROAD 2825 S 154TH ST 375 118TH AVE SE STE 120 4904 LK WASHI NGTON BLVD NE
98A024
PROJECT - ACHP- HP- 0522( 023) SEATTLE WA 981882101 BELLEVUE WA 980053575 RENTON WA 980561057
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
142 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
143 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
144 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
6946. 0000 L.F. 5. 0000 3. 7500 4.5000 4.0000
34, 730. 00 26, 047. 50 31, 257. 00 27, 784. 00
145 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
3877. 0000 S.Y. 2.0000 1. 0000 2. 0000 1. 0000
7, 754. 00 3,877.00 7,754.00 3,877.00
146 SHOTCRETE FACI NG
6386. 0000 S. F. 10. 0000 8. 2500 15. 0000 10. 0000
63, 860. 00 52, 684. 50 95, 790. 00 63, 860. 00
147 FORCE ACCOUNT MODI FYI NG EXI STI NG UTI LI TI ES
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00

CONTRACT TOTAL $8, 187, 593. 85 $7,771, 749. 10 $7,792,619. 70 $7, 985, 130. 79



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e 7TH BIDDER ------- ------- 8TH BIDDER ----=-- -=--=-- 9TH BIDDER -------
TITLE © SR 522 OLDCASTLE NORTHWEST, INC., DI KLB CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS, | N¢
SR 9 TO PARADI SE LAKE ROAD 18010 SOUTHCENTER PARKWAY 987 3405 - 121ST ST SW 825 5TH AVE
98A024 98188- 4699 LYNNWOOD WA 98037- 1549 98033- 6391
PROJECT - ACHP- HP- 0522( 023) TUKW LA WA 981382050 MUKI LTEO WA 98275015¢ KI RKLAND WA 980832909
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
670, 000. 00 368, 000. 00 525, 000. 00 558, 000. 00
2 CLEARI NG AND GRUBBI NG
55. 2000 ACRE 3, 700. 0000 4,000. 0000 5, 300. 0000 3, 500. 0000
204, 240. 00 220, 800. 00 292, 560. 00 193, 200. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
46, 000. 00 60, 000. 00 65, 000. 00 120, 000. 00
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
332730. 0000 C.Y. 4.0000 4.2000 3.1000 3.5000
1, 330, 920. 00 1, 397, 466. 00 1, 031, 463. 00 1, 164, 555. 00
5 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
4295. 0000 C.Y. 3.5000 9. 0000 10. 7500 15. 0000
15, 032. 50 38, 655. 00 46, 171. 25 64, 425. 00
6 EMBANKMENT COMPACTI ON
282390. 0000 C.Y. 1. 1500 0. 4000 1. 4000 0. 7500
324, 748.50 112, 956. 00 395, 346. 00 211, 792. 50
DRAI NAGE
7 GRATE | NLET TYPE 2
23.0000 EACH 1, 600. 0000 1, 480. 0000 1, 800. 0000 250. 0000
36, 800. 00 34, 040. 00 41, 400. 00 5, 750. 00
8 CEMENT CONC. GUTTER
1000. 0000 L.F. 15. 0000 11. 0000 6. 7500 11. 0000
15, 000. 00 11, 000. 00 6, 750. 00 11, 000. 00
9 HEAVY LOOSE RI PRAP
38. 0000 TON 45. 0000 25. 0000 35. 0000 200. 0000
1, 710. 00 950. 00 1, 330. 00 7, 600. 00

10 QUARRY SPALLS
542. 0000 TON 25. 0000 20. 0000 22.0000 25. 0000
13, 550. 00 10, 840. 00 11, 924. 00 13, 550. 00



DOT_RGGBO5

PS&E JOB NO: 98A024
CONTRACT NO: 005695
VERSI ON NO : 6

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2091

* ok *

Bl D TABULATI ON REPORT

* Kk *

BI DS OPENED ON : Jun 23 1999

AWARDED ON : Jun 25 1999

HAWY CSR 522 e 7TH BIDDER ------- ------- 8TH BIDDER ----=-- -=--=-- 9TH BIDDER -------
TITLE © SR 522 OLDCASTLE NORTHWEST, INC., DI KLB CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS, | N¢
SR 9 TO PARADI SE LAKE ROAD 18010 SOUTHCENTER PARKWAY 987 3405 - 121ST ST SW 825 5TH AVE
98A024 98188- 4699 LYNNWOOD WA 98037- 1549 98033- 6391
PROJECT - ACHP- HP- 0522( 023) TUKW LA WA 981382050 MUKI LTEO WA 98275015¢ KI RKLAND WA 980832909
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 UNDERDRAIN PIPE 8 IN. DI AM
4396. 0000 L.F. 8. 0000 13. 0000 11. 5000 10. 0000
35, 168. 00 57, 148. 00 50, 554. 00 43, 960. 00
12 FORCE ACCOUNT SUBGRADE DRAI N PREPARATI ON
EST.
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
13 SCHEDULE A CULV. PIPE 18 IN. DI AM
553. 0000 L.F. 27.0000 26. 0000 24.5000 42.0000
14, 931. 00 14, 378. 00 13, 548. 50 23, 226. 00
14 SCHEDULE A CULV. PIPE 24 IN. DI AM
599. 0000 L.F. 31. 0000 30. 0000 30. 1500 45. 0000
18, 569. 00 17, 970. 00 18, 059. 85 26, 955. 00
15  SCHEDULE A CULV. PIPE 36 IN. DI AM
20. 0000 L.F. 48. 0000 105. 0000 58. 5000 150. 0000
960. 00 2,100. 00 1, 170. 00 3, 000. 00
16 CL. IV REINF. CONC. CULV. PIPE 15 IN. DI AM
161. 0000 L.F. 22.0000 32. 0000 24.5000 51. 0000
3,542. 00 5,152. 00 3,944.50 8,211. 00
17 CL. IV REINF. CONC. CULV. PIPE 18 IN. DI AM
40. 0000 L.F. 25. 0000 30. 0000 30. 0000 55. 0000
1, 000. 00 1, 200. 00 1, 200. 00 2,200. 00
18 CL. IV REINF. CONC. CULV. PIPE 24 IN. D AM
326. 0000 L.F. 35. 0000 35. 0000 38. 5000 45. 0000
11, 410. 00 11, 410. 00 12, 551. 00 14, 670. 00
19 CL. V REINF. CONC. CULV. PIPE 24 IN. DI AM
116. 0000 L.F. 38. 0000 36. 0000 65. 0000 45. 0000
4,408. 00 4,176. 00 7, 540. 00 5, 220. 00
STORM SEVER
20 CATCH BASIN TYPE 2 48 IN. DIAM W TH DEBRI S CAGE
3.0000 EACH 2,700. 0000 3, 750. 0000 3, 050. 0000 4,500. 0000
8, 100. 00 11, 250. 00 9, 150. 00 13, 500. 00
21 CATCH BASIN TYPE 2 54 IN. DIAM W TH FLOW RESTRI CTOR
3.0000 EACH 3, 500. 0000 3, 800. 0000 3, 850. 0000 5, 000. 0000
10, 500. 00 11, 400. 00 11, 550. 00 15, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Jun 25 1999

PS&E JOB NO: 98A024
CONTRACT NO: 005695
VERSI ON NO : 6

HWY : SR 522

TITLE : SR 522
SR 9 TO PARADI SE LAKE ROAD

REVI SION NO : 1

REG ON NO : 1

WORK ORDER# : 012091
------- 7TH BIDDER ---=---- =«==---- 8TH BIDDER =------- =--=---- OTH BIDDER -------

OLDCASTLE NORTHWEST, INC., DI KLB CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS, | N(

18010 SOUTHCENTER PARKWAY 98: 3405 - 121ST ST SW 825 5TH AVE
98A024 98188- 4699 LYNNWOOD WA 98037- 1549 98033- 6391
PROJECT - ACHP- HP- 0522( 023) TUKW LA WA 981382050 MUKI LTEO WA 98275015¢ KI RKLAND WA 980832909
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
22 CATCH BASIN TYPE 1
39. 0000 EACH 900. 0000 800. 0000 795. 0000 800. 0000
35, 100. 00 31, 200. 00 31, 005. 00 31, 200. 00
23 CATCH BASIN TYPE 2 48 IN. DI AM
46. 0000 EACH 1, 700. 0000 2, 300. 0000 1, 850. 0000 1, 800. 0000
78, 200. 00 105, 800. 00 85, 100. 00 82, 800. 00
24 TESTI NG STORM SEVER Pl PE
19352. 0000 L.F. 1. 5000 1. 0000 1. 0000 1. 5000
29, 028. 00 19, 352. 00 19, 352. 00 29, 028. 00
25 CL. Il REINF. CONC. STORM SEVWER PIPE 12 IN. DI AM
147.0000 L.F. 22.0000 25. 0000 26. 0000 26. 0000
3, 234. 00 3, 675. 00 3,822.00 3, 822.00
26 CL. |V REINF. CONC. STORM SEWER Pl PE 15 IN. DI AM
142. 0000 L.F. 27.0000 26. 0000 36. 0000 29. 0000
3, 834. 00 3, 692. 00 5,112. 00 4,118. 00
27 CL. IV REINF. CONC. STORM SEWER Pl PE 18 IN. DI AM
803. 0000 L.F. 29. 0000 29. 0000 34. 0000 41. 0000
23, 287.00 23, 287.00 27,302. 00 32,923.00
28 CL. IV REINF. CONC. STORM SEWER Pl PE 24 IN. DI AM
762. 0000 L.F. 34. 0000 34. 0000 36. 0000 54. 0000
25, 908. 00 25, 908. 00 27,432.00 41, 148. 00
29 CL. V REINF. CONC. STORM SEWER PI PE 12 IN. DI AM
189. 0000 L.F. 25. 0000 25. 0000 30. 0000 26. 0000
4,725.00 4,725.00 5, 670. 00 4,914. 00
30 SCHEDULE A STORM SEWER PI PE 12 IN. DI AM
11696. 0000 L.F. 18. 0000 22.0000 15. 5000 22.0000
210, 528. 00 257, 312. 00 181, 288. 00 257, 312. 00
31 SCHEDULE A STORM SEVWER PI PE 18 I N. DI AM
4808. 0000 L.F. 24. 0000 26. 0000 22. 0000 39. 0000
115, 392. 00 125, 008. 00 105, 776. 00 187, 512. 00
32 SCHEDULE A STORM SEVER PI PE 24 | N. DI AM
906. 0000 L.F. 30. 0000 32.0000 32.5000 48. 0000
27, 180. 00 28, 992. 00 29, 445. 00 43, 488. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e 7TH BIDDER ------- ------- 8TH BIDDER ----=-- -=--=-- 9TH BIDDER -------
TITLE © SR 522 OLDCASTLE NORTHWEST, INC., DI KLB CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS, | N¢
SR 9 TO PARADI SE LAKE ROAD 18010 SOUTHCENTER PARKWAY 987 3405 - 121ST ST SW 825 5TH AVE
98A024 98188- 4699 LYNNWOOD WA 98037- 1549 98033- 6391
PROJECT - ACHP- HP- 0522( 023) TUKW LA WA 981382050 MUKI LTEO WA 98275015¢ KI RKLAND WA 980832909
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
33 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
890. 0000 C.Y. 18. 0000 10. 0000 10. 0000 11. 0000
16, 020. 00 8, 900. 00 8, 900. 00 9, 790. 00
34 SHORING OR EXTRA EXCAVATION CL. A
L.S.
1, 100. 00 1, 000. 00 68, 600. 00 13, 000. 00
35 GRAVEL BACKFILL FOR WALL
230. 0000 C.Y. 25. 0000 32. 0000 35. 0000 26. 0000
5, 750. 00 7,360. 00 8, 050. 00 5, 980. 00
36 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-4.00 -4.00 -4.00 -4.00
37 SHAFT - 24 IN. DI AM
851. 0000 L.F. 50. 0000 45. 0000 85. 8000 85. 0000
42,550. 00 38, 295. 00 73, 015. 80 72, 335. 00
38 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
39  FURNI SHI NG AND | NSTALLI NG SOLDI ER PI LE - DOUBLE WL2X50
623. 0000 L.F. 150. 0000 70. 0000 46.2000 82. 0000
93, 450. 00 43, 610. 00 28, 782. 60 51, 086. 00
40  FURNI SHI NG AND | NSTALLI NG SOLDI ER PILE - WL2X230
228. 0000 L.F. 200. 0000 180. 0000 178. 5000 58. 0000
45, 600. 00 41, 040. 00 40, 698. 00 13, 224. 00
41  TI MBER LAGG NG
6. 0000 VBN 1, 000. 0000 950. 0000 950. 0000 3, 200. 0000
6, 000. 00 5, 700. 00 5, 700. 00 19, 200. 00
42  PREFABRI CATED DRAI NAGE MATERI AL
359. 0000 S.Y. 5. 0000 7. 5000 8. 0000 6. 0000
1, 795. 00 2,692.50 2,872.00 2,154. 00
43  CONCRETE FASCI A PANEL
9579. 0000 S. F. 15. 0000 15. 5000 18. 7000 12. 0000
143, 685. 00 148, 474. 50 179, 127. 30 114, 948. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e 7TH BIDDER ------- ------- 8TH BIDDER ----=-- -=--=-- 9TH BIDDER -------
TITLE © SR 522 OLDCASTLE NORTHWEST, INC., DI KLB CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS, | N¢
SR 9 TO PARADI SE LAKE ROAD 18010 SOUTHCENTER PARKWAY 987 3405 - 121ST ST SW 825 5TH AVE
98A024 98188- 4699 LYNNWOOD WA 98037- 1549 98033- 6391
PROJECT - ACHP- HP- 0522( 023) TUKW LA WA 981382050 MUKI LTEO WA 98275015¢ KI RKLAND WA 980832909
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
44  PERMANENT GROUND ANCHOR
30. 0000 EACH 2, 000. 0000 2, 400. 0000 2, 400. 0000 2,500. 0000
60, 000. 00 72, 000. 00 72, 000. 00 75, 000. 00
45  PERFORMANCE TEST
3.0000 EACH 2, 000. 0000 1, 500. 0000 1, 500. 0000 500. 0000
6, 000. 00 4, 500. 00 4,500. 00 1, 500. 00
46  VERI FI CATI ON TEST - PERMANENT GROUND ANCHOR
L.S.
10, 000. 00 6, 000. 00 4,000. 00 10, 000. 00
47 SO L NAIL
260. 0000 EACH 450. 0000 240. 0000 240. 0000 250. 0000
117, 000. 00 62, 400. 00 62, 400. 00 65, 000. 00
48  VERIFI CATION TEST - SO L NAIL
2. 0000 EACH 3, 000. 0000 2, 400. 0000 2, 400. 0000 4,000. 0000
6, 000. 00 4, 800. 00 4,800. 00 8, 000. 00
SURFACI NG
49 SHOULDER BALLAST
1486. 0000 TON 20. 0000 14. 0000 12. 0500 18. 0000
29, 720. 00 20, 804. 00 17, 906. 30 26, 748. 00
50 CRUSHED SURFACI NG BASE COURSE
28500. 0000 TON 12. 0000 13. 0000 11. 7500 15. 0000
342, 000. 00 370, 500. 00 334, 875. 00 427, 500. 00
51  CRUSHED SURFACI NG BASE COURSE FOR OPEN- CUT PI PE
1861. 0000 TON 15. 0000 10. 0000 14. 5000 14. 5000
27,915. 00 18, 610. 00 26, 984. 50 26, 984. 50

LI QUI D ASPHALT
52 ASPHALT FOR TACK COAT
87.5000 TON 320. 0000 325. 0000 230. 0000 280. 0000
28, 000. 00 28, 437.50 20, 125. 00 24,500. 00
53 ANTI - STRI PPI NG ADDI TI VE
EST.
52, 840. 00 52, 840. 00 52, 840. 00 52, 840. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98A024
CONTRACT NO: 005695
VERSI ON NO : 6

HWY : SR 522

TITLE : SR 522
SR 9 TO PARADI SE LAKE ROAD

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2091

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Jun 25 1999

7TH BIDDER  -==---- =«==---- 8TH BIDDER --=---- ---==-- 9TH BIDDER -------

OLDCASTLE NORTHWEST, INC., DI KLB CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS, | N(

18010 SOUTHCENTER PARKWAY 98: 3405 - 121ST ST SW 825 5TH AVE
98A024 98188- 4699 LYNNWOOD WA 98037- 1549 98033- 6391
PROJECT - ACHP- HP- 0522( 023) TUKW LA WA 981382050 MUKI LTEO WA 98275015¢ KI RKLAND WA 980832909
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
54 CRACK SEALI NG
EST.
5, 600. 00 5, 600. 00 5, 600. 00 5, 600. 00
55 PLANI NG Bl TUM NOUS PAVEMENT
12300. 0000 S.Y. 5. 0000 2.0000 4. 5000 4. 0000
61, 500. 00 24, 600. 00 55, 350. 00 49, 200. 00
56 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2
4910. 0000 TON 32.0000 31. 0000 31. 0000 32. 5000
157, 120. 00 152, 210. 00 152, 210. 00 159, 575. 00
57 ASPHALT CONC. PAVEMENT CL. A PG 58-2;
28580. 0000 TON 29. 0000 30. 0000 29.8000 32. 5000
828, 820. 00 857, 400. 00 851, 684. 00 928, 850. 00
58 ASPHALT CONC. PAVEMENT CL. E PG 58-2;
19350. 0000 TON 28. 0000 29.5000 28. 8000 32. 5000
541, 800. 00 570, 825. 00 557, 280. 00 628, 875. 00
59 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
41, 110. 00 41, 110. 00 41, 110. 00 41, 110. 00
60 COMPACTI ON PRI CE ADJUSTMENT
CALC
17, 320. 00 17, 320. 00 17, 320. 00 17, 320. 00
61 SO L RESI DUAL HERBI Cl DE
344, 0000 S.Y. 2.0000 2.0000 1. 0000 6. 0000
688. 00 688. 00 344. 00 2, 064. 00
62 RUMBLE STRIP
12. 4800 M. 1, 200. 0000 900. 0000 900. 0000 1, 000. 0000
14, 976. 00 11, 232. 00 11, 232. 00 12, 480. 00
EROSI ON CONTROL AND PLANTI NG
63 SEEDI NG, FERTILIZI NG, AND MULCHI NG
39. 3000 ACRE 900. 0000 850. 0000 760. 0000 1, 000. 0000
35, 370. 00 33, 405. 00 29, 868. 00 39, 300. 00
64 SO L BINDER OR TACKI NG AGENT
39. 2000 ACRE 300. 0000 200. 0000 180. 0000 100. 0000
11, 760. 00 7, 840. 00 7, 056. 00 3, 920. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGON NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
W CSR 522 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 522 OLDCASTLE NORTHWEST, INC., DI KLB CONSTRUCTI ON I NC. M D- MOUNTAI N CONTRACTORS, | N(
SR 9 TO PARADI SE LAKE ROAD 18010 SOUTHCENTER PARKWAY 98 3405 - 121ST ST SW 825 5TH AVE
98A024 98188- 4699 LYNNWOOD WA 98037- 1549 98033- 6391
PROJECT - ACHP- HP- 0522( 023) TUKW LA WA 981382050 MUKI LTEO WA 98275015¢ KI RKLAND WA 980832909
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
65 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL

EST.
256, 000. 00 256, 000. 00 256, 000. 00 256, 000. 00
66 SO L AMENDMENT
6. 0000 CY. 35. 0000 110. 0000 100. 0000 100. 0000
210. 00 660. 00 600. 00 600. 00
67 PLANT SELECTI ON
229. 0000 S. Y. 15. 0000 20. 0000 16. 0000 10. 0000
3,435.00 4,580. 00 3, 664. 00 2,290.00
68 BARK OR WOOD CHI P MULCH
6. 0000 CY. 35. 0000 75. 0000 66. 0000 200. 0000
210. 00 450. 00 396. 00 1, 200. 00
69 STRAW BALE FOR EROCSI ON CONTROL
4490. 0000 EACH 14. 0000 9. 0000 8. 8000 10. 0000
62, 860. 00 40, 410. 00 39,512. 00 44,900. 00
70 GEOTEXTI LE FABRI C CHECK DAM
2387. 0000 L. F. 7.0000 20. 0000 8.5000 7.0000
16, 709. 00 47,740. 00 20, 289. 50 16, 709. 00
71 STORM DRAI N PROTECTI ON | NSERT
13. 0000 EACH 100. 0000 100. 0000 350. 0000 600. 0000
1, 300. 00 1, 300. 00 4, 550. 00 7,800. 00
72 STREET CLEANI NG
400. 0000 HR 100. 0000 85. 0000 75. 0000 85. 0000
40, 000. 00 34, 000. 00 30, 000. 00 34, 000. 00
TRAFFI C
73 EXTRUDED CURB
19703. 0000 L. F. 3. 0000 3. 5000 2.9000 3. 0000
59, 109. 00 68, 960. 50 57,138.70 59, 109. 00
74 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
2504. 0000 L. F. 13. 0000 14. 0000 12. 6000 13.5000
32,552. 00 35, 056. 00 31, 550. 40 33, 804. 00

75 BEAM GUARDRAIL TYPE 1
14497. 0000 L. F. 12. 0000 12. 0000 11. 5500 11.5000
173, 964. 00 173, 964. 00 167, 440. 35 166, 715. 50



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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PS&E JOB NO: 98A024
CONTRACT NO: 005695
VERSI ON NO : 6

HWY : SR 522

TITLE : SR 522
SR 9 TO PARADI SE LAKE ROAD

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2091

BI DS OPENED ON : Jun 23 1999
AWARDED ON : Jun 25 1999

7TH BIDDER  -==---- =«==---- 8TH BIDDER --=---- ---==-- 9TH BIDDER -------

OLDCASTLE NORTHWEST, INC., DI KLB CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS, | N(

18010 SOUTHCENTER PARKWAY 98: 3405 - 121ST ST SW 825 5TH AVE
98A024 98188- 4699 LYNNWOOD WA 98037- 1549 98033- 6391
PROJECT - ACHP- HP- 0522( 023) TUKW LA WA 981382050 MUKI LTEO WA 98275015¢ KI RKLAND WA 980832909
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
76 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
1. 0000 EACH 1, 200. 0000 1, 400. 0000 1, 250. 0000 1, 200. 0000
1, 200. 00 1, 400. 00 1, 250. 00 1, 200. 00
77 BEAM GUARDRAI L FLARED TERM NAL
14. 0000 EACH 1, 800. 0000 2, 000. 0000 1, 825. 0000 1, 800. 0000
25, 200. 00 28, 000. 00 25, 550. 00 25, 200. 00
78 BEAM GUARDRAI L ANCHOR TYPE 4
13. 0000 EACH 400. 0000 450. 0000 405. 0000 450. 0000
5, 200. 00 5, 850. 00 5, 265. 00 5, 850. 00
79 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
8280. 0000 L.F. 5. 5000 8. 0000 7. 4500 7.5000
45, 540. 00 66, 240. 00 61, 686. 00 62, 100. 00
80 PRECAST CONC. BARRI ER TYPE 2
487. 0000 L.F. 24. 0000 24. 0000 21.5000 22.0000
11, 688. 00 11, 688. 00 10, 470. 50 10, 714. 00
81 SINGLE SLOPE CONC. BARRI ER
2179. 0000 L.F. 55. 0000 65. 0000 53. 5100 53. 0000
119, 845. 00 141, 635. 00 116, 598. 29 115, 487. 00
82  CAST-| N PLACE CEMENT CONC. MEDI AN CAP
144. 0000 S.Y. 40. 0000 33. 0000 33. 0000 40. 0000
5, 760. 00 4,752.00 4,752.00 5, 760. 00
83 TEMPORARY CONC. BARRI ER
10104. 0000 L.F. 8. 0000 11. 0000 10. 5000 10. 0000
80, 832. 00 111, 144. 00 106, 092. 00 101, 040. 00
84 TEMPORARY | MPACT ATTENUATOR
6. 0000 EACH 6, 000. 0000 5, 500. 0000 5, 775. 0000 5, 000. 0000
36, 000. 00 33, 000. 00 34, 650. 00 30, 000. 00
85 REPAIR | MPACT ATTENUATOR
EST.
12, 000. 00 12, 000. 00 12, 000. 00 12, 000. 00
86 RESETTI NG | MPACT ATTENUATOR
3. 0000 EACH 1, 000. 0000 840. 0000 750. 0000 800. 0000
3, 000. 00 2,520. 00 2, 250. 00 2, 400. 00



DOT_RGGBO5
PS&E JOB NO: 98A024 REVI SION NO : 1
CONTRACT NO: 005695 REG ON NO : 1
VERSI ON NO : 6 WORK ORDER# : 0L2091
HWY : SR 522
TI TLE : SR 522

SR 9 TO PARADI SE LAKE ROAD

98A024
PRQJECT : ACHP- HP- 0522( 023)

COUNTY(S) : SNOHOM SH

* ok *

------- 7TH Bl DDER

OLDCASTLE NORTHWEST,

I'NC. ,

* Kk *

DI

18010 SOUTHCENTER PARKWAY 98!

98188- 4699

TUKW LA WA 981382050
755000

CONTRACTOR NUMBER :

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 8TH Bl DDER

KLB CONSTRUCTI ON | NC.
3405 - 121ST ST SW

BI DS OPENED ON : Jun 23 1999

LYNNWOOD WA 98037- 1549
MUKILTEO WA 98275015¢

CONTRACTOR NUMBER :

100310

AWARDED ON : Jun 25 1999

------- 9TH BIDDER -------
M D- MOUNTAI N CONTRACTORS, | N
825 5TH AVE

98033- 6391

KI RKLAND WA 980832909
CONTRACTOR NUMBER : 100390

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
87 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 6, 000. 0000 16, 800. 0000 10, 000. 0000 10, 000. 0000
12, 000. 00 33, 600. 00 20, 000. 00 20, 000. 00
88 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
350. 0000 HR 35. 0000 37.0000 35. 0000 30. 0000
12, 250. 00 12, 950. 00 12, 250. 00 10, 500. 00
89 FLEXI BLE GUI DE POST
233. 0000 EACH 25. 0000 25. 0000 22. 0000 35. 0000
5, 825. 00 5, 825. 00 5,126. 00 8, 155. 00
90 PAINT STRI PE
79470. 0000 L.F. 0.1100 0. 1000 0.1100 0. 1000
8, 741.70 7,947.00 8,741.70 7,947.00
91 PLASTIC STRI PE
572. 0000 L.F. 0. 9000 1. 0000 1. 0000 1. 0000
514. 80 572.00 572.00 572. 00
92 PLASTI C DRAI NAGE MARKI NG
189. 0000 EACH 8. 0000 12. 0000 11. 0000 12. 0000
1,512. 00 2,268.00 2,079.00 2,268. 00
93 PLASTI C GORE STRI PE
5489. 0000 L.F. 1. 0000 1. 5000 1. 2000 1. 0000
5, 489. 00 8, 233.50 6, 586. 80 5, 489. 00
94 PLASTI C CROSSWALK STRI PE
820. 0000 S. F. 1. 8000 2. 2500 2.0000 2.0000
1, 476. 00 1, 845. 00 1, 640. 00 1, 640. 00
95 PLASTI C STOP BAR
184. 0000 L.F. 3.2000 4.5000 4. 0000 4. 0000
588. 80 828. 00 736. 00 736. 00
96 PLASTI C TRAFFI C ARROW
18. 0000 EACH 42.0000 56. 0000 50. 0000 54. 0000
756. 00 1, 008. 00 900. 00 972. 00
97 RAI SED PAVEMENT MARKER TYPE 1
35. 1000 HUND 200. 0000 200. 0000 170. 0000 34. 0000
7,020. 00 7,020. 00 5,967. 00 1,193. 40



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e 7TH BIDDER ------- ------- 8TH BIDDER ----=-- -=--=-- 9TH BIDDER -------
TITLE © SR 522 OLDCASTLE NORTHWEST, INC., DI KLB CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS, | N¢
SR 9 TO PARADI SE LAKE ROAD 18010 SOUTHCENTER PARKWAY 987 3405 - 121ST ST SW 825 5TH AVE
98A024 98188- 4699 LYNNWOOD WA 98037- 1549 98033- 6391
PROJECT - ACHP- HP- 0522( 023) TUKW LA WA 981382050 MUKI LTEO WA 98275015¢ KI RKLAND WA 980832909
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
98 RAI SED PAVEMENT MARKER TYPE 2
17. 4000 HUND 250. 0000 325. 0000 295. 0000 17. 0000
4, 350. 00 5, 655. 00 5,133. 00 295. 80
99 TEMPORARY PAVEMENT MARKI NG
26390. 0000 L.F. 0. 2000 0. 1000 0. 0500 0. 0500
5,278. 00 2,639. 00 1, 319. 50 1, 319.50
100 PERMANENT SI GNI NG
L.S.
23,175. 00 35, 000. 00 37,294. 95 22,000. 00
101 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S.
132, 100. 00 175, 000. 00 164, 103. 45 110, 000. 00
102 TRAFFIC SI GNAL CONTROL SYSTEM
L.S.
13, 500. 00 18, 000. 00 16, 760. 01 25, 000. 00
103 LOOP REPLACEMENT TYPE 1
11. 0000 EACH 1, 000. 0000 1, 200. 0000 1, 044. 4500 800. 0000
11, 000. 00 13, 200. 00 11, 488. 95 8, 800. 00
104 LOOP REPLACEMENT TYPE 2
8. 0000 EACH 600. 0000 1, 300. 0000 1, 130. 2500 1, 000. 0000
4, 800. 00 10, 400. 00 9, 042. 00 8, 000. 00
105 FORCE ACCOUNT LOOP TESTI NG
EST.
500. 00 500. 00 500. 00 500. 00
106 FORCE ACCOUNT ADJUST JUNCTI ON BOX
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
107 TRAFFI C DATA ACCUMULATI ON SYSTEM
L.S.
28, 900. 00 35, 000. 00 49, 086. 45 40, 000. 00
108  COMMUNI CATI ON SYSTEM
L.S.

38, 000. 00 60, 000. 00 71,094. 45 50, 000. 00
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PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e 7TH BIDDER ------- ------- 8TH BIDDER ----=-- -=--=-- 9TH BIDDER -------
TITLE © SR 522 OLDCASTLE NORTHWEST, INC., DI KLB CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS, | N¢
SR 9 TO PARADI SE LAKE ROAD 18010 SOUTHCENTER PARKWAY 987 3405 - 121ST ST SW 825 5TH AVE
98A024 98188- 4699 LYNNWOOD WA 98037- 1549 98033- 6391
PROJECT - ACHP- HP- 0522( 023) TUKW LA WA 981382050 MUKI LTEO WA 98275015¢ KI RKLAND WA 980832909
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
109  TRENCHI NG AND | NSTALLI NG STEEL CASING PIPE 12 IN. DI AM
360. 0000 L.F. 25. 0000 40. 0000 70. 0000 30. 0000
9, 000. 00 14, 400. 00 25, 200. 00 10, 800. 00
110 TRAFFI C SAFETY DRUM
70. 0000 EACH 60. 0000 40. 0000 55. 0000 50. 0000
4,200. 00 2, 800. 00 3, 850. 00 3, 500. 00
111 SEQUENTI AL ARROW SI GN
740. 0000 HR 9. 0000 5. 5000 18. 0000 7.0000
6, 660. 00 4,070. 00 13, 320. 00 5, 180. 00
112 PORTABLE CHANGEABLE MESSAGE S| GN
2. 0000 EACH 5, 000. 0000 18, 000. 0000 18, 500. 0000 11, 000. 0000
10, 000. 00 36, 000. 00 37, 000. 00 22,000. 00
113 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
1320. 0000 HR 10. 0000 6. 0000 15. 0000 4.0000
13, 200. 00 7,920. 00 19, 800. 00 5, 280. 00
114 TYPE |11 BARRI CADE
7.0000 EACH 250. 0000 250. 0000 150. 0000 150. 0000
1, 750. 00 1, 750. 00 1, 050. 00 1, 050. 00
115 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
12, 870. 00 5, 000. 00 15, 000. 00 14, 000. 00
116 TRAFFI C CONTROL LABOR
2570. 0000 HR 31. 0000 32. 0000 26.1000 29. 0000
79, 670. 00 82, 240. 00 67,077.00 74, 530. 00
117 TRAFFI C CONTROL VEHI CLE
196. 0000 DAY 75. 0000 44,0000 80. 0000 73. 0000
14, 700. 00 8, 624. 00 15, 680. 00 14, 308. 00
118 TRAFFI C CONTROL SUPERVI SOR
600. 0000 HR 45. 0000 33. 0000 33. 0000 36. 0000
27,000. 00 19, 800. 00 19, 800. 00 21, 600. 00
119 CONSTRUCTI ON SI GNS CLASS A
709. 0000 S. F. 13. 0000 8. 0000 25. 0000 18. 0000
9,217.00 5,672. 00 17, 725. 00 12, 762. 00
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TITLE © SR 522 OLDCASTLE NORTHWEST, INC., DI KLB CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS, | N¢
SR 9 TO PARADI SE LAKE ROAD 18010 SOUTHCENTER PARKWAY 987 3405 - 121ST ST SW 825 5TH AVE
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ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
120 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
13376. 0000 C.Y. 6. 0000 7.0000 6. 1000 2. 0000
80, 256. 00 93, 632. 00 81, 593. 60 26, 752. 00
121 SHORI NG OR EXTRA EXCAVATI ON CLASS B
68479. 0000 S. F. 0. 4500 0. 2000 0. 4500 0. 1000
30, 815. 55 13, 695. 80 30, 815. 55 6, 847. 90
122 GRAVEL BACKFILL FOR DRAIN
803. 0000 C.Y. 22.0000 28. 0000 26. 0000 18. 0000
17, 666. 00 22, 484. 00 20, 878. 00 14, 454. 00
123 WATER
200. 0000 MGAL 35. 0000 25. 0000 30. 0000 10. 0000
7, 000. 00 5, 000. 00 6, 000. 00 2, 000. 00
124 PLUGGI NG EXI STI NG PI PE
35. 0000 EACH 100. 0000 100. 0000 150. 0000 330. 0000
3, 500. 00 3, 500. 00 5, 250. 00 11, 550. 00
125 STRUCTURE SURVEY! NG
L.S
14, 000. 00 95, 000. 00 35, 000. 00 15, 000. 00
126 ROADWAY SURVEY!I NG
L.S
100, 000. 00 85, 000. 00 135, 000. 00 120, 000. 00
127 ADJUST MONUMENT CASE AND COVEF
2. 0000 EACH 200. 0000 300. 0000 250. 0000 130. 0000
400. 00 600. 00 500. 00 260. 00
128 CHAIN LI NK FENCE TYPE 3
11209. 0000 L.F. 6. 0000 5. 0000 6. 4000 8. 0000
67, 254. 00 56, 045. 00 71, 737. 60 89, 672. 00
129 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
42.0000 EACH 160. 0000 150. 0000 145. 0000 150. 0000
6, 720. 00 6, 300. 00 6, 090. 00 6, 300. 00
130 DOUBLE 20 FT. CHAIN LI NK GATE
3.0000 EACH 700. 0000 900. 0000 650. 0000 1, 500. 0000
2,100. 00 2,700. 00 1, 950. 00 4,500. 00
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
131 W RE FENCE TYPE 2
244. 0000 L.F. 3.0000 3.5000 8. 0000 4.5000
732.00 854. 00 1, 952. 00 1, 098. 00
132 DOUBLE W RE GATE 20 FT. W DE
2. 0000 EACH 530. 0000 500. 0000 250. 0000 500. 0000
1, 060. 00 1, 000. 00 500. 00 1, 000. 00
133 GLARE SCREEN TYPE 2
7300. 0000 L.F. 10. 0000 13. 0000 19. 0000 15. 0000
73, 000. 00 94, 900. 00 138, 700. 00 109, 500. 00
134 GABI ON CRI BBI NG
10. 0000 C.Y. 200. 0000 55. 0000 200. 0000 200. 0000
2, 000. 00 550. 00 2, 000. 00 2, 000. 00
135 CONC. ECOLOGY BLOCK 2 FT. WDE X 2 FT. HIGH X 3 FT LONG
232. 0000 EACH 100. 0000 200. 0000 65. 0000 120. 0000
23, 200. 00 46, 400. 00 15, 080. 00 27, 840. 00
136 CONNECTI ON TO DRAI NAGE STRUCTURE
5. 0000 EACH 500. 0000 500. 0000 1, 500. 0000 550. 0000
2,500. 00 2,500. 00 7, 500. 00 2,750. 00
137 ADJUST CATCH BASI M
13. 0000 EACH 300. 0000 200. 0000 325. 0000 350. 0000
3,900. 00 2, 600. 00 4,225.00 4, 550. 00
138 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
3, 200. 00 10, 000. 00 10, 000. 00 11, 000. 00
139 TRAI NI NG
4000. 0000 HR 2. 0000 1. 0000 2. 0000 5. 0000
8, 000. 00 4,000. 00 8, 000. 00 20, 000. 00
140 ROADSI DE CLEANUP
EST.
8, 000. 00 8, 000. 00 8, 000. 00 8, 000. 00
141 TRI MM NG AND CLEANUP
L.S.

11, 800. 00 5, 000. 00 40, 000. 00 60, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A024 REVI SION NO : 1 BI DS OPENED ON : Jun 23 1999
CONTRACT NO: 005695 REGION NO : 1 AWARDED ON : Jun 25 1999
VERSI ON NO : 6 WORK ORDER# : 0L2091
HAWY CSR 522 e 7TH BIDDER ------- ------- 8TH BIDDER ----=-- -=--=-- 9TH BIDDER -------
TITLE © SR 522 OLDCASTLE NORTHWEST, INC., DI KLB CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS, | N¢
SR 9 TO PARADI SE LAKE ROAD 18010 SOUTHCENTER PARKWAY 987 3405 - 121ST ST SW 825 5TH AVE
98A024 98188- 4699 LYNNWOOD WA 98037- 1549 98033- 6391
PROJECT - ACHP- HP- 0522( 023) TUKW LA WA 981382050 MUKI LTEO WA 98275015¢ KI RKLAND WA 980832909
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
142 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
143 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
144 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
6946. 0000 L.F. 5. 0000 3.0000 3. 7500 1. 5000
34, 730. 00 20, 838. 00 26, 047. 50 10, 419. 00
145 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
3877. 0000 S.Y. 2. 0000 2. 0000 3. 2500 1. 4000
7,754.00 7,754.00 12, 600. 25 5,427. 80
146 SHOTCRETE FACI NG
6386. 0000 S. F. 10. 0000 7. 6500 8. 0500 10. 5000
63, 860. 00 48, 852. 90 51, 407. 30 67, 053. 00
147 FORCE ACCOUNT MODI FYI NG EXI STI NG UTI LI TI ES
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00

CONTRACT TOTAL $8, 187, 593. 85 $8, 065, 352. 20 $8, 232, 196. 40 $8, 306, 407. 90



